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NOTICE AND INSTRUCTIONS




CITY OF READING, PENNSYLVANIA
NOTICE TO CONTRACTORS

The City of Reading will receive sealed proposals in the Office of the City Purchasing Coordinator, Rm. 2-
45, City Hall, 815 Washington Street, Reading, PA., until 3:00 PM, prevailing time on Wednesday,
September 30, 2015, for the Penn Street Crosswalks Project for the City of Reading, Pennsylvania, as
per specifications on file in the Office of the Purchasing Coordinator. Bids will be opened at 3:00 PM
Wednesday September 30, 2015.

Bidder must be PennDOT prequalified as specified in section 102.01, of Publication 408. Contractors
qualifying as subcontractors may submit bids as a prime contractor, consistent with their qualifications
and as specified in section 108.01, Publication 408.

The City of Reading in accordance with Title VI of the U.S. Civil Rights Act of 1964 and Parts 21 and 23
of 49 C.F.R., notifies all bidders that it will affirmatively insure the DBE will be afforded full opportunity to
submit bids in response to this invitation and that no person will be discriminated against on the grounds
of race, color, sex, or national origin in consideration for an award. Both the City of Reading and
PennDOT intend to reach a goal 0f 3% DBE participation in this project.

Project Description: The purpose of the project is the removal of existing brick crosswalks at 3" and
Penn Streets and their replacement with inlaid thermoplastic pavement markings. Complete resurfacing
of the intersection is included. New ADA ramps shall be constructed at the specified locations. Certain
modifications to the traffic signals at the two intersections are also necessary.

A pre-bid conference will be held on Tuesday, September 15, 2015, at 10:00 AM in Council Chambers ,
815 Washington St Reading, Pennsylvania. All prospective contractors are encouraged to attend.

Specifications and Proposal Forms for the above work can be obtained at the Office of the Purchasing
Coordinator, Rm. 2-45 City Hall, Reading, Pennsylvania. A twenty-five dollar ($25.00) non refundable fee
is required for each set of specifications on disk. Checks are made payable to the City of Reading.

Each proposal shall be accompanied by bid surety in the amount of ten percent (10%) of the proposal. A
certified check or bid bond will be accepted.

Attention is called to the fact that Pennsylvania State Wage Rates must be paid by the contractor and that
employees shall not be discriminated against because of race, color, age, religion, sex or national origin.

The City of Reading reserves the right to accept or reject any and all bids, as may be in the public
interest.

Funding for this project is from Penn DOT.

Tammi Reinhart
Purchasing Coordinator
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INSTRUCTIONS TO BIDDERS

PROPOSAL SUBMISSION

Proposals shall be submitted in duplicate on the "Proposal Forms" included in the specifications for the
work, and shall be based on the specifications. Each proposal should be submitted in a sealed envelope,
and shall plainly indicate on it the title of the proposal, and the date for receiving the bid. This shall be
delivered to the City Purchasing Coordinator on or before the time stated in the NOTICE TO
CONTRACTORS.

Bids received at the Office of the Purchasing Coordinator after the hour specified, will not be considered.
Bidders are invited to be present at the opening of bids.

CONTRACTORS

Bidder must be PennDOT prequalified as specified in section 102.01, of Publication 408. Contractors
qualifying as subcontractors may submit bids as a prime contractor, consistent with their qualifications as
specified in section 108.01, Publication 408.

DISADVANTAGED BUSINESS ENTERPRISE & SMALL BUSINESS CONCERN INVOLVEMENT

The Commonwealth of Pennsylvania is committed to providing opportunities for Disadvantaged Business
Enterprises and small business concerns to compete for work. Small business concerns are those
entities seeking to participate in Commonwealth contracts that meet the definition of a small business
concern set forth in Section 3 of the Small Business Act and Small Business regulations implementing it
at 13 C.F.R. Part 21. Contractors are encouraged to involve Disadvantaged Business Enterprises and
small business concerns in the required work and to submit documentation of any such involvement in
the proposal/project.

CONSTRUCTION ITEMS:

The construction items bid under this contract are governed by the Pennsylvania Department of
Transportation (PennDOT) Publication 408 Specifications, dated 2011, and latest change number;
together with the special provisions; attachments and supplemental specifications contained herein and
the applicable standard roadway and structure construction drawings of PennDOT. All construction
materials and construction methods must conform to the requirements of PennDOT Publication 408
Specifications, unless otherwise noted herein. Wherever any conflict occurs between the Specifications
of Publication 408 and those contained herein, bring the conflict to the attention of the Engineer for
clarification and resolution. * See attachment in PennDOT section

BONDS

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal. This bid
security may be a Certified or Cashier's Check, or a bid bond furnished by a surety company, satisfactory
to the City of Reading. The successful bidder, upon award of contract, shall furnish at the time of
execution of the same, a Maintenance Bond, Payment Bond, and Performance Bond by a surety
company acceptable to the City of Reading, in an amount equal to ONE HUNDRED PERCENT (100%) of
the contract to guarantee satisfactory performance. All bonds are subject to approval by the City
Solicitor.

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds
and affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has
been deposited, it shall become payable immediately. Cash, checks or bonds deposited will be returned
to unsuccessful bidders as soon as the contract is awarded, or all bids rejected.

City of Reading - Penn Street Crosswalks Project 2015 Page 5



INSURANCE

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance
certificates of adequate limits, as later indicated, to protect the City of Reading and the Pennsylvania
Department of Transportation (PennDOT), their agents, and employees from any litigation involving
Worker's Compensation, Public Liability and Property Damage, involved in the work. All subcontractors
must also furnish copies of their liability insurance and Worker's Compensation Insurance certificates to
the City. No subcontractor will be allowed to perform any work under this contract by the City unless such
certificates are submitted to and approved by the City beforehand.

WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

The status of the Contractor in the work to be performed by the Contractor is that of any independent
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to
public and private property, materials and things, and as such he alone shall be responsible for any and
all damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct or
progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or
employees have been negligent, and the Contractor shall keep the City free and discharged of and from
any and all responsibility and liability therefore of any sort or kind. The Contractor shall assume all
responsibility for risks or casualties of every description, for any or all damage, loss or injury to persons or
property arising out of the nature of the work from the action of the elements, or from any unforeseen or
unusual difficulty. The Contractor shall assume and be liable for all blame and loss of whatsoever nature
by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or ordinances;
the Contractor shall indemnify and save harmless the City from all suits or actions of law of any kind
whatsoever in connection with this work and shall if required by the City, produce evidence of settlement
of any such action before final payment shall be made by the City. Contractor's Liability Insurance
Certificate shall include the save harmless clause and shall be filed with the City.

The Contractor shall maintain such insurance as will protect him from claims under worker's
compensation acts and from claims for damages because of bodily injury, including death, and property
damage, which may arise from and during operations under this Contract, whether such operations be by
himself, by any subcontractor or anyone directly or indirectly employed by either of them. Contractor's
liability insurance shall be in the names of the Contractor and the City, as their respective interests may
appear. Certificates of such insurance shall be filed with the City Risk and Safety Manager.

The minimum amount of liability insurance to be maintained by the Contractor during the life of the
contract shall be as follows:

Comprehensive General Liability — for bodily injury and property damage - including any
liability normally covered by a general liability policy with limits of not less than $1,000,000 per
occurrence and $2,000,000 in the annual aggregate.

Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a
combined single limit of not less than $1,000,000 for bodily injury and property damage.

Professional Liability — in minimum amounts of $1,000,000 per occurrence and $2,000,000
aggregate.

Umbrella/Excess Liability — with limits of not less than $2,000,000 per occurrence and
$2,000,000 aggregate following from underlying liability coverage.

Worker’s Compensation — Statutory limits in each state in which Service Provider is required to
provide Worker's Compensation coverage including “All States” and “Voluntary Compensation”
endorsement, and a Waiver of Subrogation endorsement in favor of the County.
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Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident, $100,000
Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a
certificate of insurance evidencing all required coverage in at least the limits required herein,
naming the City of Reading and PennDOT, their elected officials, agents, and employees
as additional insureds under the Comprehensive General Liability coverage, and providing
that no policies may be modified or cancelled without thirty (30) days advance written notice to
the City. Such certificate shall be issued to: City of Reading, 815 Washington Street,
Reading, PA 19601. All policies shall be in effect with companies holding an A.M. Best rating of
“A-" or better and shall be licensed to do business in the Commonwealth of Pennsylvania. Such
companies shall also be acceptable to the City.

Please forward a certificate of insurance verifying these insurance requirements.

Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership
automobiles."

Liability insurance shall include the hazard of collapse, damage to underground utilities, underground
blasting, and excavation. Prior to any blasting which may be required, blasting insurance shall be
obtained by the Contractor in an amount satisfactory to the City Engineer.

Liability insurance shall include the hazard of building collapse and of damage to adjoining properties
and/or to individuals located within or adjacent to each project site.

All subcontractors performing work under this contract must furnish to the City a copy of their Certificate
of Insurance for Workers’ Compensation and liability for bodily injury and property damage.

WAGES AND EMPLOYMENT REQUIREMENTS
Bidder agrees that not less than the Pennsylvania Prevailing Wages will be paid.

The Contractor will further agree to comply with Commonwealth of Pennsylvania Act of August 15, 1961,
P.L. 1225 and amendments as applicable.

EQUAL EMPLOYMENT OPPORTUNITY
During the performance of this Contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employees or applicant for employment because of race,
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants
are employed, and that employees are treated during employment, without regard to race, color, religion,
sex, or national origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment, notices
which may be provided by the City setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union or
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workers' representatives of the Contractor, commitments under this Section and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further City contracts.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order
unless exempted.

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on
the work covered by this Contract.

SUPERVISION OF WORKERS

The Contractor shall provide qualified supervision of each crew at all times while working under this
contract. Each supervisor shall be authorized by the Contractor to accept and act upon all directives
issued by the City. Failure for the supervisor to act on said directives shall be sufficient cause to give
notice that the Contractor is in default of the contract unless such directives would create potential
personal injury or safety hazards.

This contract will be under the direct supervision of the City or its authorized representatives. Any
alterations or modifications of the work performed under this contract shall be made only by written
agreement between the Contractor and the City authorized representatives and shall be made prior to
commencement of the altered or modified work. No claims for extra work or materials shall be allowed
unless covered by written agreement.

SUBCONTRACTS

The Contractor will not be allowed to subcontract work under this contract unless written approval is
granted by the City. The Subcontractor, as approved, shall be bound by the conditions of the contract
between the City and the Contractor. The authorization of a Subcontractor is to perform in accordance
with all terms of the contract and specifications. All required notices, work orders, directives, and
requests for emergency services will be directed to the Contractor. All directions given to the
Subcontractor in the field shall bind the Contractor as if the notice had been given directly to the
Contractor.

QUALITY

Where a bid is asked for a certain article or "Approved Equal” and the bidder intends to furnish an article
which the bidder considers equal to the one named, the bidder must specify in the bid the name and
grade of said article. All disputes concerning grade and quality of materials or work shall be determined
by a person duly authorized by the City.

TIME OF COMPLETION

The bidders are herewith cautioned that the time of completion indicated in their proposal must be strictly
followed. To insure timely completion, the successful bidder will be required to furnish adequate
equipment, and qualified personnel in sufficient numbers at all times.

City of Reading - Penn Street Crosswalks Project 2015 Page 8



Where a date is set for delivery of materials or the performance of work, said materials must be delivered,
or work performed, in accordance with the specifications or description herein contained on or before said
date, or the order to the delinquent party will be canceled and awarded to the next lowest responsible
bidder.

BUSINESS PRIVILEGE TAX

Any questions regarding Business Privilege Tax should be directed to the Citizen Service Center at
1-877-727-3234.

PERMITS/LICENSES

The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits needed
to conduct the work required under the terms of this contract. The Contractor shall give any and all
necessary formal notices required in conjunction with the lawful prosecution of the work of this contract.

BASIS OF PAYMENT
All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt.
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State,
and Local laws which in any way affect the conduct of the work and shall comply with all decrees and
orders of courts of competent jurisdiction. The Contractor shall comply fully and completely with any and
all applicable State and Federal Statutes, rules and regulations as they relate to hiring, wages, and any
other applicable conditions of employment.

PRE-BID MEETING

For the purpose of familiarizing Bidders with the project, answering questions, and issuing addenda as
needed for clarification of the bidding document, a pre-bid meeting will be held with City representatives
on Tuesday September 15, 2015, at 10:00 AM in the City Council Chambers, 815 Washington Street, 2nd
Floor, Reading, Pennsylvania.

WITHDRAWAL OF PROPOSALS/BIDS

After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974,
P.L. 9 No. 4, as same may be amended.

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids
by the City of Reading.

BID REJECTION

The City of Reading reserves the right to reject any or all bids. It also reserves the right to waive any
technical defects or minor irregularities, which in its discretion, is in the best interest of the City.

Bids can not be negotiated up or down.
EXECUTION OF CONTRACT
The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the City

to the Principal, enter into contract with the City on form as included within the bidding documents for the
appropriate bonds, indemnities and insurances required hereunder.
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The contract, when executed, shall be deemed to include the entire agreement between the parties; the
Contractor shall not base any claim for modification of the contract upon any prior representation or
promise made by the representatives or the City, or other persons.

All attachments are considered as part of this document.
METHOD OF PAYMENT

Payments shall be based on an invoice submitted by the General Contractor or approved representative
Construction Manager. The City shall have the right to withhold disbursement funds if in the City's
opinion construction work for which payment has been requested is of poor workmanship, contrary to any
applicable codes and contract specifications, violation of appropriate paperwork requirements that are not
up to date and approved for this billing period, General Contractor fails to comply with this Agreement, or
for other conditions or circumstances which the City deems not to be in the best interest of the public.

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this
contract until it is completed up to City codes and contract specifications and approved by a City Official
or person representing a City Official (Architect or Engineer).

ACCESS TO ACCOUNTING RECORDS

The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for
and shall keep such full and detailed accounts as may be necessary for proper financial management
under this Agreement. The City or its representative shall be afforded access the all the Contractor’'s
records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data
relating to this Contract, and the Contractor shall preserve all such records for a period of three (3) years,
or for such longer period as may be required by law, after the final payment.

ASSIGNMENT OF REFUND RIGHTS

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result
of the purchase of any materials purchased in connection with the Contract and Contractor, unless
directed by the City, shall not file a claim for any sales or use tax refund subject to this assignment.
Contractor authorizes the City, in its own name or the name of the Contractor, to file a claim for a refund
of any sales or use tax subject to this assignment.

CONTRACTS WITH SUBCONTRACTORS

The Contractor agrees to include the above references paragraphs in any contract with subcontractors
and to provide proof thereof to the City of Reading if requested.

NOTICE TO PROCEED

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from
the City.

DISCONTINUANCE OF WORK

Any practice obviously hazardous as determined by the City shall be immediately discontinued by the
Contractor upon receipt of either written or oral notice to discontinue such practice.

CONTRACT TERMINATION
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The City shall have the right to terminate a contract or a part thereof before the work is completed in the
event:

1. Previous unknown circumstances arise making it desirable in the public interest to void the contract.
2. The contractor is not adequately complying with the specifications.

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal
and/or workers or proper equipment.

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and
completion of the work.

5. The contractor refuses to proceed with work when and as directed by the City.
6. The contractor abandons the work.

Contractors who have questions concerning various aspects of this Contract should contact the following
persons:

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS

To ensure fair consideration for all bidders, the City prohibits communication to or with any department or
division manager or employee during the bid process with the exception of those questions relative to
interpretation of specifications of the bid process. Such questions shall be submitted to the Purchasing
Coordinator in writing by 10:00 AM, September 17, 2015. Responses to questions shall be issued to all
bidders in the form of a written addendum no later than 2:00 PM, September 23, 2015. Any addendums
will be sent out 7 calendar days before bid. No addendums will be sent out less than 3 working days
before bid.

Tammi Reinhart, Purchasing Coordinator
City Hall Purchasing Office

815 Washington Street

Reading, PA 19601-3690

(610) 655-6207 (fax) 610 655-6427
tammi.reinhart@readingpa.org

LOCALLY SPONSORED PAYMENT PROCESS

As certified invoices for work performed by the Contractor are submitted by the Local Project Sponsor
following established estimate dates, the Department will, for Federal-aid projects, submit charges
through the state billing system to the FHWA for reimbursement. Upon receipt of FHWA reimbursement,
the Department will pay the Local Project Sponsor the federal and state share of the approved charges as
applicable. For Non-Federal-aid projects, as certified invoices are submitted, the Department will pay the
Local Project Sponsor for the state share of the approved charges. The Local Project Sponsor is required
to pay the Contractor the federal, state, and local share of approved charges, as applicable, within 10
calendar days of the date of the Department’s check.
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THE FOLLOWING INSTRUCTIONS FOR CONTRACTORS REGARDING AFFIRMATIVE ACTION ARE
PROVIDED FOR INFORMATION PURPOSES. THE SUCCESSFUL BIDDER ASSUMES THE
OBLIGATION TO TAKE WHATEVER AFFIRMATIVE ACTIONS ARE NECESSARY TO ASSURE EQUAL
EMPLOYMENT OPPORTUNITY IN ALL ASPECTS OF EMPLOYMENT, IRRESPECTIVE OF RACE,
COLOR, CREED, OR NATIONAL ORIGIN.

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246, AS AMENDED)

(1) The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard
Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein.

(2) The goals are timetables for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as
follows:

1
Timetables Goals for Minority Goals for Female
Participation in Each Trade Participation for Each Trade
Until Further Notice 2.5% for all trades 6.9% for All Trades

These goals are applicable to all the Contractor's construction work (whether or not it is federal or
federally-assisted) performed in the covered area.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals
established for the geographical area where the contract resulting from this solicitation is to be performed.
The hours of minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR
Part 60-4. Compliance with the goals will be measured against the total work hours performed.

3) THE CONTRACTOR SHALL PROVIDE WRITTEN NOTIFICATION TO THE DIRECTOR OF THE OFFICE OF
FEDERAL CONTRACT COMPLIANCE PROGRAMS WITHIN 10 WORKING DAYS OF AWARD OF ANY CONSTRUCTION
SUBCONTRACT IN EXCESS OF $10,000 AT ANY TIER FOR CONSTRUCTION WORK UNDER THE CONTRACT
RESULTING FROM THIS SOLICITATION. THE NOTIFICATION SHALL LIST THE NAME, ADDRESS AND TELEPHONE
NUMBER OF THE SUBCONTRACTOR; EMPLOYER IDENTIFICATION NUMBER; ESTIMATED DOLLAR AMOUNT OF THE
SUBCONTRACT; ESTIMATED STARTING AND COMPLETION DATES OF THE SUBCONTRACT; AND, THE
GEOGRAPHICAL AREA IN WHICH THE CONTRACT IS TO BE PERFORMED.

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS
THE CURTIS CENTER SUITE 750 WEST

170 SOUTH INDEPENDENCE MALL WEST

PHILADELPHIA, PA 19106-3309

PHONE (215) 861-5764

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the City of
Reading, Pennsylvania.
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State of )
) ss.
County of )

I, , Notary Public, being duly sworn, deposes and says that he
is of ,

(Name of Organization)
and that the answers to the foregoing questions and all statements therein contained are true and
correct.

Subscribed and sworn to before me this day of ,

NOTARY PUBLIC

My Commission Expires:

SUPPLEMENTARY GENERAL TERMS AND CONDITIONS

1. Lead-Based Paint Hazard

The contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part
35, which are applicable to the construction or rehabilitation of residential structures. To the extent that
the subject matter of this contract involves residential structures, the contractor will comply with the lead-
based paint regulations.

2. Compliance With Air and Water Acts

The contract is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the
Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the
Environmental Protection Agency (EPA) with respect thereto, at 40 CFR Part 15, as amended from time
to time.

The contractor and any of its subcontractors for work funded under the contract which is in excess of
$100,000 agree to the following agreements:

(a) A stipulation by the contractor or subcontractors that any facility to be utilized in the
performance of any non-exempt contract or subcontract is not listed on the List of Violating Facilities
issued by the EPA pursuant to 40 CFR 15.20.
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(b) Agreement by the contractor to comply with all the requirements of Section 114 of the
Clean Air Act, as amended, (42 USC 1857c¢-8) and Section 308 of the Federal Water Pollution Control
Act; as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well
as all other requirements specified in said Section 114 and Section 308, and all regulations and
guidelines issued thereunder.

(c) A stipulation that as a condition for the award of the contract prompt notice will be given
of any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility
utilized or to be utilized for the contract is under consideration to be listed on the EPA List of Violating
Facilities.

(d) Agreement by the contractor that he will include or cause to be included the criteria and
requirements in paragraph (a) through (d) of this Section in every non-exempt subcontract and requiring
that the contractor will take such action as the Government may direct as a means of enforcing such
provision.

In no event shall any amount of the assistance provided under this contract be utilized with respect to a
facility which has given rise to a conviction under Section l13(c)(l) of the Clean Air Act or Section 309(c) of
the Federal Water Pollution Control Act.

3. Interest of Members, Officers, or Employees of Pubic Body, Member of Local Governing
Body, or Other Public Officials

No member, officer, or employee of the Public Body, or its designees or agents, no member of the
governing body of the locality in which the program is situated, and no other public official of such locality
or localities who exercises any functions or responsibilities with respect to the program during his tenure
or for one (1) year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or
the proceeds thereof, for work to be performed in connection with the program assisted under the
contract.

4, Executive Order 11625 — Minority Business Enterprise

€) It is the policy of the City to take positive steps to maximize the utilization of minority
business enterprises in all contract activity administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "minority business enterprise” means a business, at least fifty
percent (50%) of which is owned by minority group members, or in the case of publicly owned
businesses, at least fifty-one percent (51%) of the stock is owned by minority group members. For the
purpose of this definition, minority groups are members of Blacks, Hispanics, Asians, Native Americans,
Alaskans, or Pacific Islanders.

5. Executive Order 12138 — Women's Business Enterprise

€) It is the policy of the City to take positive steps to maximize the utilization of women
business enterprises in all contracts administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "women business enterprise" means a business, that is at least
fifty-one percent (51%) owned by a woman or women who also control and operate it. "Control" in this
context means exercising the power to make policy decisions. "Operate" in this context means being
actively involved in the day-to-day management.
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6. Age Discrimination Act of 1975

No person in the United States shall, on the basis of age be excluded from patrticipation in, be denied the
benefits of, or be subjected to discrimination under any program or activity receiving Federal financial
assistance.

7. Section 504 Handicapped (if $2,500 or over)

Affirmative Action for Handicapped Workers:

(a) The contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The contractor agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped individuals without discrimination based upon
their physical or mental handicap in all employment practices such as the following: Employment
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms
of compensation, and selection for training, including apprenticeship.

(b) The contractor agrees to comply with rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

(c) In the event of the contractor's non-compliance with the requirements of this clause,
actions for non-compliance may be taken in accordance with the rules, regulations, and relevant orders of
the Secretary of Labor issued pursuant to the Act.

(d) The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Director, provided by or through the
contracting officer. Such notices shall state the contractor's obligation under the law to take affirmative
action to employ and advance in employment qualified handicapped employees and applicants for
employment, and the rights of applicants and employees.

(e) The contractor will notify each labor union or representative or workers with which it has a
collective bargaining agreement or other contract understanding, that the contractor is bound by the terms
of Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to employ and
advance in employment physically and mentally handicapped individuals.

()] The contractor will include the provisions of this clause in every subcontract or purchase
order of $2,500 or more unless exempted by rules, regulations, or orders of the Secretary issued
pursuant to Section 503 of the Act, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or purchase order as the
Director of the Office of Federal Contract Compliance Programs may direct to enforce such provisions,
including action for non-compliance.
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PENNDOT’S SPECIFICATIONS PUBLICATION 408

This Project is to be constructed in accordance with these specifications and the most
current PennDOT Publication 408 with applicable change number. Where there is a
conflict PennDot Publication 408 will govern.

Throughout these specifications and PennDOT’s Specifications Publication 408,
wherever references are made to the Commonwealth, the Department, or its
employees, for the purpose of this contract it will mean the contracting Local Authority
and its corresponding employees, unless superseded by Law.

However, prequalification of bidders, as specified in Section 102.01, of Publication 408,
will be performed by PennDOT.

The following designated special provisions found in Appendix C PENNDOT Specification
Publication 408 are applicable to the project:

DSP1 — Offset Provision for Commonwealth Contracts (use only when state funds involved, not
required when only federal funds are involved.)

DSP2 — Contractor Responsibility Provisions

DSP3 - Provisions for Commonwealth Contracts concerning the Americans with Disabilities Act
DSP7-Disadvantaged Business Enterprise Requirements — 4% Goal (Attached)

DSP8 - F.A.R. — Required Contract Provisions Federal-Aid Construction Projects — September
1993

ATTACHED

DSP9 - Special Supplement — Anti-Pollution

DSP10 — Non-Discrimination/Sexual Harassment Clause

DSP11- Contractor Integrity Provisions

DSP12 — Executive Order 11246, with Appendix A and B

DSP13 — Buy America

In addition to any of the sections specified in the proposal, the following Sections of PennDOT'’s
Specification Publication 408 are also applicable to this project:

Throughout PennDOT’s Specification Publication 408, it is indicated to electronically submit
through the ECMS website. The Local Authority will give other ways to submit that will be
considered acceptable.

Section 102.06 Section 106.03 (b) 3 Section 110.03
Section 103.01 Section 107.05 Section 112
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Section 103.05 Section 107.16 (c) Section 901.3(y)

Section 104.02 Section 108.05 Section 1105.01(e) (6)
Section 105.10 Section 108.06
Section 106.01 Section 108.10
Section 106.02 Section 110.02

E.E.O. Covered Area

For the purpose set forth in the Executive Order 11246, the covered area for this contract is
Berks County, which is within the Economic Area of Philadelphia, PA as listed in Appendix B.

“Executive Order 11246 (with Appendix A and B)” in Appendix C of Publication 408.

Copies of Publication 408 are available for sale from PennDOT’s Publication and Sales Store
located on the 5" floor of the Keystone Building, 400 North Street in Harrisburg. The mailing
address and telephone number are:

PennDOT Sales Store

P.O. Box 208

Harrisburg, PA 17105-2028

(717) 787-6746

Publication 408 is also available on the internet at:
www.dot.state.pa.us under General Information > Publications, Forms and Maps
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PennDOT Regulations

4901-01 Maintenance and Protection of Traffic during Construction

Contractor is responsible to follow safety procedures outlined below. Contractor is
required to follow guidelines outlined which represent, but not limited to PENNDOT
standards. Contractor is responsible to review all PENNDOT Safety Standards and
incorporate said standards into their Safety Program.

Description:
This work is the furnishing, installing, maintaining, and removal of temporary traffic control
detours and devices as indicated and in accordance with section 901.

Construction:
In accordance with Publication 408, Section 901:

A. Furnish and place “THIS ROADWAY UNDER CONSTRUCTION” (W23-1) signs
at the limits of work for the project four (4) days in advance of start of construction as
directed. Place signs at the start of construction in each direction.

B. Maintain and Protect traffic in accordance with PA 67 Code, Chapter 212, Figures
PATAS, 7, 8, 9aS, 10b, 24, and 40 of Publication 213.

C. Use Type 11 or Type VII orange retro-reflective sheeting materials on all long term
traffic control signs and devices. Type Il and Type VII retro-reflective sheeting
materials may be used on the “This Roadway under Construction” (W23-1) signs.

D. Provide new or like new traffic signs and devices. Do not use reflective sheeting that
is scratched, scarred, dirty, or shows evidence of loss of reflectivity. Do not use signs
or devices that are cracked, bent, dented, or broken.

E. Do not have short term lane closures between 6:00 am and 9:00 am and 3:00 pm and
6:00 pm Monday through Sunday.

F. Notify the City Traffic Engineer (610 655-6265), the Inspector in Charge, and
property owners two weeks in advance of all traffic restrictions or changes.

G. Contact emergency services and appropriate municipal officials, including police,
fire, ambulance, schools, BARTA (Berks Area Regional Transportation Authority)
offices, and postal service at least two weeks prior to the start of any operations
affecting the flow of traffic.

H. Maintain access to all side roads, private driveways, and business at all times. If short
term operations will affect access to driveways, provide minimum 72 hours notice to
property owners.

I.  During all phases of construction, maintain clear site distances at all side roads and
driveways.

J. If parking restrictions are required, contact the Reading parking Authority in advance
to make arrangements. Erect and maintain required temporary “NO PARKING”
signs. Remove signs when no longer required.

K. Do not park personal vehicles within highway right of way without permission from
the Inspector in Charge.
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L. Maintain constant surveillance of traffic control operations and satisfactorily replace
or correct all missing, damaged, ineffective, or misaligned equipment to the
satisfaction of the Inspector in Charge.

M. During non working hours, do not stop, leave standing, or park construction
equipment on traffic lane.

N. Place traffic control channelizing devices in the direction of traffic flow.

O. Immediately remove any earth, gravel, or other material tracked or spilled in traffic
lanes or shoulders not in protected work areas.

P. Provide additional channelizing devices and barricades at intersections, major
driveways, and ramps to prevent vehicles from turning into a lane closed for
construction. Space the channelizing devices at 5 foot intervals or as directed by the
Inspector —In- Charge.

Q. Submit a schedule of layout of operations showing lane closings, construction vehicle
access points, and anticipated dates of work to the Inspector —In-Charge two weeks
prior to commencing work requiring closure of roadway lanes.

R. At completion of project, remove all construction signs and devices from the project
site.

S. Provide all equipment, tools, services, supplies, personnel, and transportation to
maintain the various traffic control systems.

T. If construction operations require modifications to maintenance and protection of
traffic on this project, submit a revised Traffic Control Plan for review and approval
by the Engineer.

U. Equip all construction equipment that travels in any lane of traffic open to public use
with high intensity flashing lights. Use flashing lights of an amber color. Have
flashing lights operating when vehicle is entering, leaving, or traveling on any traffic
lane open to public use. Provide lights that have a 360 degree of vision.
Magnetically attach sign, or approved equal, to all vehicles excluding concrete
delivery trucks used on this project during construction operations which travel the
project on any traffic lane open to public use.

Size for signs for pick up trucks and smaller vehicles are a minimum 1 foot high by 3
foot wide with 3 inch letters. Signs for larger trucks are a minimum of 2 foot high by
5 foot wide with 6 inch letters. Provide a sign legend of an orange background with
black letters, readable at a distance of 200 feet during daylight hours. Provide sign
lettering which reads as follows:

CONSTRUCTION VEHICLE
KEEP ALERT FOR
SUDDEN STOPS AND TURNS

Insure that ANSI 107-2004 Class 2 apparel (orange and florescent yellow-green) is
worn by all employees engaged in work operations within the Right of Way of any
Federal-Aid or State Highway. Flaggers shall be required to wear ANSI 107-2004
Class 2 vests (orange or florescent yellow-green), when performing flagger
operations. ANSI Class 3 apparel should be considered for additional flagger
visibility at night.
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V. Coordinate delivery of materials to minimize inconvenience to the traveling public.

W. Protect any excavations, obstructions, or construction work so as to not expose traffic
to hazards.

X. Protect any excavations, obstructions, or construction work so as to not expose
pedestrian traffic to hazards.

END OF SECTION
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Appendix C - Designated Special Provision 7 (DSP7)

APPENDIX C DESIGNATED SPECIAL PROVISION 7
(DSP7) (MODIFIED)

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS

NOTE: Use on Federal-aid projects only. Disadvantaged Business Enterprise Participation
of Federal Projects is accessed by logging on to the Department's ECMS website. Log on to
http://mww.dot14.state.pa.us/ECMS/ log into ECMS as a guest by following directions on the
lower right hand portion of the ECMS login box, click OK at the disclaimer. Then, from the
“Business Partner” drop-down menu at the left hand upper comer of the ECMS page select
“Contractors, then “PA UCP DBE Listing”.

|. DBE GOAL— 4%

To create a level playing field that Disadvantage Business Enterprises (DBEs) can
compete fairly for U.S. Department of Transportation assisted contracts, PENNDOT has
established, in connection with this contract, a goal as specified in the proposal of the
original contract amount for the utilization of firms owned and controlled by socially and
economically disadvantaged individuals certified as DBEs at the time submission of DBE
Participation of Federal Projects documents are due. This goal remains in effect throughout
the life of the contract. When the award of the contract is made with a DBE participation
less than the contract goal, continue Good Faith Effort throughout the life of the contract to
increase the DBE participation to meet the contract goal.

Include the following provisions in every subcontract, so that such provisions will be
binding upon each subcontractor, regular dealer, manufacturer, consultant, or service
agency.

(@) Policy. It is the policy of the U.S. Department of Transportation and PENNDOT
that DBEs, as defined in 49 CFR Part 26, as amended, and this Designated
Special Provision, be given the opportunity to participate in the performance of
contracts financed in_whole or in part with Federal funds under this contract.
Consequently, the DBE requirements of 49 CFR Part 26, as amended, apply to this
contract. The term DBE as used throughout also applies to Women Business
Enterprises and all requirements herein are applicable.

(b) DBE Obligation. Take all necessary and reasonable steps, according to 49 CFR
Part 26, as amended, to ensure that DBEs have the otpportunlty to compete for and
perform contracts. Do not discriminate on the basis of race, color, national origin,
or sex in the award and performance of PENNDOT and U.S. Department of
Transportation assisted contracts.

(c) Failure to Submit DBE Requirements. Failure to comply with DBE requirements
includes, but is not limited to, failure to submit DBE Participation for Federal
Projects within the time period specified, failure to exert a reasonable Good Faith
Effort to meet the established goal, or failure to realize the approved DBE
phartlmpatlon level set forth may result in the bidder being declared ineligible for
the contract.

(d) Failure to Comply with DBE Requirements. All contractors and subcontractors
are hereby advised that failure to carry out the requirements specified hereinabove
constitutes a breach of contract and, after notification to the U.S. Department of
Transportation, may result in termination of the contract, being barred from bidding
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on Department contracts for up to 3 years, or any other remedy that PENNDOT
deems appropriate.

IIl. DEFINITIONS—
Consistent with the federal regulations, the following definitions apply for terms used in

this specification: (a) Certified DBE means a for-profit small business concern:

1. Certified DBE. A certified DBE means a entity certified by any of the
following agencies: Allegheny County, Office of Minority, Women and
Disadvantaged Business Enterprises; City of Philadelphia, Minority Business
Enterprise Council; Pennsylvania Department of Transportation, Bureau of
Equal Opportunity; Port Authority of Allegheny County, Office of Equal
Opportunity; or Southeastern Pennsylvania Authority, Small & Disadvantage
Business Utilization Department.

2. Thatis aleast 51% owned by one or more individuals who are both socially
and economically disadvantaged or, in the case of a corporation, in which 51%
of the stock is owned by one or more such individuals; and

3. Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own it.

(b) Small business concern means, with respect to firms seeking to participate as
DBE's in DOT-assisted contracts, a small business concern as defined pursuant to
section 3 of the Small Business Act and Small Business Administration regulations
implementing it (13 CFR Part 121) that also does not exceed the cap on average
annual gross receipts specified in subsection 26.65(b).

(c) Socially and economically disadvantaged individual means any individual who is a
citizen (or lawfully admitted permanent resident) of the United States and who is:

1.  Any individual who the Department finds to be a socially and economically
disadvantaged individual on a case-by-case basis.

2. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:

. "Black Americans," which includes persons having origins in any of the
Black racial groups of Africa;

+ "Hispanic Americans," which includes persons of Mexican, Puerto Rican,
Cuban, Dominican, Central or South American, or other Spanish or
Portuguese culture or origin, regardless of race;

+ "Native Americans," which includes persons who are American Indians,
Eskimos, Aleuts, or Native Hawaiians.

. "Asian-Pacific Americans," which includes persons whose origins are
from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos,
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines,
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands
(Republic of Palau), the Commonwealth of the Northern Marianas Islands,
Macao, Fiji, Tonga, Kirbati, Tuvalu, Nauru, Federated States of Micronesia,
or Hong Kong;
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+ "Subcontinent Asian Americans," which includes persons whose origins
are from India, Pakistan, and Bangladesh, Bhutan, the Maldives Islands,
Nepal or Sri Lanka;

« \Women;

. Any additional groups whose members are designated as socially
and economically disadvantaged by the Small Business Administration,
at such time as the Small Business Act designation becomes effective.

(d) Committee. The Good Faith Effort Review Committee.

(e) Director. Director, Bureau of Equal Opportunity.

(f) DBE Participation for Federal Projects. PENNDOT Schedule of DBE Participation
that is accessed by the Department's ECMS website.

(g) Revised DBE Participation for Federal Projects. DBE Patrticipation for Federal
Projects, Schedule of DBE Patrticipation, which includes new DBE firm(s) as well as
those not affected by the revision.

Ill. COUNTING DBE PARTICIPATION TOWARD THE DBE GOAL -
Utilization of certified DBEs is in addition to all other equal opportunity
requirements of the contract. Count DBE patrticipation toward meeting the DBE

goal as follows:

(a) DBE Firms. If a firm is a certified DBE and registered as a business partner at the
time submission of DBE Participation for Federal Projects documents are due, the
total dollar value of the contract awarded to the certified DBE is counted toward the
applicable DBE goal except as provided below.

When a DBE participates in a contract, count only the value of the work actually
performed by the DBE toward DBE goals.

The Department requires that all prime contractors including DBE prime contractors
perform at least 50% of the work on a Department project. A DBE bidder on a prime
contract will receive credit toward any DBE goal for all work performed with its own
forces. The Department strongly encourages DBE prime contractors to make
additional outreach efforts to solicit DBEs to perform subcontracting work on the
project.

Count the entire amount of that portion of a construction contract that is performed
by the DBE's own forces. Include the cost of supplies and materials obtained by
the DBE for the work of the contract, including supplies purchased or equipment
leased by the DBE.

Count the entire amount of fees or commissions charged by a DBE firm for providin
a bona fide service, such as professional, technical, consultant, or manageria
services, or for providing bonds or insurance specifically required for the
performance of a DOT-assisted contract, toward DBE goals, provided the fee to be
reasonable and not excessive as compared with fees customarily allowed for similar
services.
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When a DBE subcontracts part of the work of its contract to another firm, the value
of the subcontracted work may be counted toward DBE goals only if the DBE's
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does
not count toward DBE goals.

Count expenditures to a DBE contractor toward DBE goals only if the DBE is
performing a commercially useful function on that contract.

A DBE performs a commercially useful function when it is responsible for execution
of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a
commercially useful function, the DBE must also be responsible, with respect to
materials and supplies used on the contract, for neﬁlotlatlng price, determinin
quality and quantity, ordering the material, and installing (where applicable) an
paying for the material itself.

(b) Materials and Supplies.

1. DBE Manufacturer. If the materials or supplies are obtained from a DBE
marllufacturer, count 100% of the cost of the materials or supplies toward DBE
goals.

A manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract and of the general character described by the
specifications.

2. DBE Regular Dealer. If the materials or supplies are purchased from a DBE
reglflar dealer, count 60% of the cost of the materials or supplies toward DBE
goals.

A regular dealer is a firm that owns, operates, or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles
or equipment of the general character described by the specifications and
required under the contract are bought, kept in stock, and regularly sold or
leased to the public in the usual course of business.

To be a regular dealer, the firm must be an established, regular business that
engages, as its principal business and under its own name, in the purchase and
sale or lease of the products in question.

A person may be a regular dealer in such bulk items as petroleum products,
steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining
a place of business as provided above if the person both owns and operates
distribution equipment for the products. Any supplementing of regular dealers'
own distribution equipment shall be by a long-term lease agreement and not on
an ad hoc or contract-by-contract basis.

Packagers, brokers, manufacturers' representatives, or other persons who
arrange or expedite transactions are not regular dealers.

(c) Services.

With respect to materials or supplies purchased from a DBE, which is neither a
manufacturer nor a reqgular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site, toward DBE goals, provided you determine the fees to be
reasonable and not excessive as compared with fees customarily allowed for
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similar services. Do not count any portion of the cost of the materials and supplies
themselves toward DBE goals.

(d) Trucking Firms.

The following factors are used in determining DBE credit:

1. The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there cannot be a contrived arrangement for the purpose of meeting DBE goals.

2.  The DBE must itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3. The DBE receives credit for the total value of the transportation services it
prowdles on the contract using tracks it owns, insures, and operates using drivers
it employs.

4. The DBE may lease trucks from another DBE firm, includin? an owner-operator
who is a certified DBE. The DBE who leases trucks from another DBE
receives credit for the total value of the transportation services the lessee DBE
provides on the contract.

5. The DBE may also lease tracks from a non-DBE firm, including an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only
for the fee or commission it receives as a result of the lease arrangement.
The DBE does not receive credit for the total value of the transportation
services provided by the lessee, since these services are not provided by a DBE.

6. For purposes above, a lease must indicate that the DBE has exclusive use of
and control over the truck. This does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so
long as the lease gives the DBE absolute priority for use of the leased truck.
Leased trucks must display the name and identification number of the DBE.

Any services to be performed by a DBE agency are required to be readily
identifiable to the project.

(e) Specialty Items.

In cases where specialty items and DBE involvement overlap, follow the requirements
specified in Section 108.01(c).

IV. ACTIONS REQUIRED BY THE BIDDER AT THE BIDDING STAGE AND PRIOR TO AWARD -

Responsive. When the goal established by the Department is met or exceeded, the
apparent low bidder is required to submit evidence of such solicitations and commitments to
Ms. Rebecca Mescher-Vuxta, PENNDOT Contract Awards, at (fax) (717) 705-1504 by 3:00
P.M. prevalling local time within 7 calendar days after the bid opening. When the seventh
calendar day after the bid opening falls on a day the PENNDOT offices are closed,
submit the DBE Participation for Federal Projects by 3:00 P.M. prevailing local time on the
next business day.

When the goal established by the Department is not met, demonstrate a Good Faith Effort to
meet the DBE contract goal. Demonstrate that the efforts made were those that a bidder
seeking to meet the goal established by the Department would make, given all relevant
circumstances. Fax the Good Faith Effort documentation to Ms. Rebecca Mescher-Vuxta,
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PENNDOT Contract Awards, at (fax) (717) 705-1504 so that they are received by the time
specified above.

When the above required documentation is not provided by the apparent low bidder within
the time specified, the bid will be rejected and the apparent next lowest bidder will be
notified by telephone to submit evidence of such solicitations and commitments to the
address listed above by 3:00 P.M. prevailing local time within 7 calendar days notification.

The demonstration of Good Faith Effort is accomplished by seeking out DBE #articipation in
the project given all relevant circumstances. The following are the kinds of efforts that may
be taken, but they are not deemed to be exclusive or exhaustive. The Director and/or
Committee will consider other factors and types of efforts that may be relevant:

. Efforts made to solicit through all reasonable and available means (e.g., use of
the DBE Directory, attendance at pre-bid meetings, advertising and/or written
notices) the interest of all certified DBEs who have the capability to perform the work
of the contract. The bidder must provide written notification, at least 15 calendar
days prior to the bid opening, to allow the DBEs to respond to the solicitation. The
bidder must determine with certainty if the DBEs are interested by taking appropriate
steps to follow up initial solicitations.

. Efforts made to select portions of the work to be performed by DBESs in order to
increase the likelihood that the DBE goal will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

. Efforts made to provide interested DBEs with adequate information about the
plans, specifications, and requirements of the contract in a timely manner to assist
them In responding to a solicitation.

. Efforts made to negotiate in good faith with interested DBEs. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone
numbers of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work. A bidder usmﬁ good business judgment
would consider a number of factors in negotiating with subcontractors, including
DBE subcontractors, and would take a firm's price and capabilities as well as
contract Poals into consideration. However, the fact that there may be some
additional costs involved in finding and using DBES is not in itself sufficient reason
for a bidder's failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a bidder to perform the work of a contract
with its own work force does not relieve the bidder of the responsibility to make
Good Faith Effort. Bidders are not, however, required to accept higher quotes from
DBEs if the price difference is excessive or unreasonable.

. Failure to accept a DBE as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The contractor's standing within its
industry, membershlf) in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the
contractor's efforts to meet the DBE contract goal.

» Efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance.
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. Efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

. Efforts to effectively use the Department's DBE Supportive Services Contractors,
services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance
offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBES.

If the goal has not been met at the time of bid submission, the Bidder is expected to make a
concerted effort between that time and the time that DBE Patrticipation of Federal Projects
documents are due.

V. ACTIONS TO BE TAKEN BY THE DEPARTMENT BEFORE AWARD -

If the apparent low bidder meets the DBE contract goal and all other contract
requirements, the Department will approve the submission.

NOTE: If any DBE listed on the DBE Participation of Federal Projects is not prequalified, if
required, at the time the Department desires to award the contract, the Department will
issug_d% conditional approval of the DBE Participation of Federal Projects to the apparent
ow bidder.

If the apparent low bidder fails to meet the DBE contract goal, the Director and/or
Committee will review the apparent low bidder's DBE data and Good Faith Effort to meet
the DBE contract goal. If the Good Faith Effort is deemed satisfactory, the Director and/or
Committee will recommend award.

If the Committee determines that the apparent low bidder has failed to make a Good Faith
Effort, the bid will be rejected and the apparent low bidder will be notified of the rejection. The
Department will then notify, bY‘ telephone, the apparent next lowest bidder on the project to
submit evidence of such solicitations and commitments to the address listed in Section 1V,
Actions Required by the Bidder at the Bidding Stage and Prior to Award, by 3:00 P.M.
prevailing local time within 7 calendar days after notification.

The bidder's proposal and all appropriate DBE data will be submitted to the Director
and/or Committee for evaluation. If, during the review of the bidder's DBE data and Good
Faith Effort information, the Director and/or Committee has questions, the bidder may be
contacted for clarification.

VI. ACTION TO BE TAKEN BY THE DEPARTMENT AFTER AWARD -

To ensure that all obligations awarded to DBEs under this contract are met, the
[r)1epartment will review the Contractor's DBE involvement efforts during the performance of
the contract.

(@ Sanctions. Upon completion of the work the Department will review the actual
DBE participation and make a determination regarding the Contractor's
compliance with the applicable requirements specified herein.

In the event the Contractor is found to be in noncompliance, the Prequalification

Officer, acting under the direction of the Committee, may impose sanctions that the
Committee deems appropriate.

Sanctions may be imposed for unwarranted shortfalls in the approved goal.
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VII. ACTION REQUIRED BY THE CONTRACTOR AFTER AWARD -

(@) DBE Participation Goal. When DBE Participation of Federal Projects is
approved with a DBE participation less than the contract goal, continue efforts
toward meeting the contract goal.

(b) Prequalification or Approval. Firms listed on DBE Participation of Federal
Projectc? are not to commence work until they are prequalified or approved, if
required.

When submitting Form 4339R, Request for Subcontractor Approval, to the District for
approval of a DBE named on DBE Participation of Federal Projects, according to this
Designated SBe(:laI Provision, attach the following when electing not to attach a copy
of the DBE subcontract or agreement:

» A copy of the executed signature page,

» A copy of the description of the scope of work, and

» A copy of the unit prices as they appear in the DBE's subcontract or
agreement.

(c) _ Substitution. The Contractor shall immediately notify the District
Engineer/Administrator and the Bureau of Equal Opportunity, in writing, before
substituting a DBE or making any change to the DBE Rartlupa.tlon. listed on the
approved DBE Participation of Federal Projects. The notification from the
Contractor must include documentation supporting the substitution. Requests to
substitute DBEs will be scrutinized closel?/. Contractors should demonstrate that a
DBE is unwilling or unable to successfully perform and that every effort has been
made to allow the DBE to perform.

1. If the arrangement to be replaced is agreeable between the Contractor and the
DBE, the following procedures are required:

. The Contractor must make a Good Faith Effort to recontract the work
with another DBE, or subcontract other work items to DBE firms, to make
up the DBE shortfall.

+  Contact available qualified DBEs and DBE referral sources in an effort
to recontract the work or subcontract other work items with DBEs, if a
DBE contract shortfall exists.

. Provide the District Engineer/Administrator with a Revised DBE
Participation of Federal Projects and additional Good Faith Effort
information, when the approved DBE Participation of Federal Projects
amount is not met, within 7 calendar days after written notification to the
District Engineer/Administrator. If the DBE performed on the project, the
Revised DBE Participation of Federal Projects should include the total
amount paid to the DBE prior to the DBE substitution.

The Contractor's Good Faith Effort information will be forwarded to the Director
and/or Committee for evaluation. If, during the review of the Contractor's Good
Faith Effort information, the Director and/or Committee has questions, the
Contractor may be contacted for clarification.

During the 7 calendar day period sTpecified above and the additional period
required for Department processing of the Revised DBE Participation of Federal
Projects, the Contractor may continue the substituted work with their own
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forces to maintain the scheduled progress of the work, with the written
approval of the District Engineer/Administrator.

If the projected DBE participation on an approved DBE Participation of Federal
Projects exceeds the goal amount for the contract without counting the amount
committed to a substituted DBE, then no contract shortfall exists and the
Contractor is not required to replace the DBE. A Revised DBE Participation of
Federal Projects must be submitted to reflect the decreased dollar amount.

2. If the arrangement to be replaced is not agreeable between the Contractor
and the DBE, the following procedures are required:

+  The Contractor or the affected DBE must immediately request a
mediation meeting with the Department by contacting the District Office.

e The Contractor or any other subcontractor may not perform the DBE
work until the completion of the mediation meeting.

. Upon completion of the mediation meeting, if a Revised DBE
Participation of Federal Projects is required, the Contractor must submit
abRewsed DBE Participation of Federal Projects according to VII.(c)l.
above.

Failure to make Good Faith Effort as determined by the Committee, or failure to
comply with the provisions of this Section for substitution of a DBE, will
constitute a breach of contract and, after notification to the U.S. Department of
Transportation, may result in termination of the contract being barred from
bidding on Department contracts for up to 3 years, or any other remedy that
PENNDOT deems appropriate.

(d) Additional Work. When additional work is required for any classification of work
which is identified on the DBE Participation of Federal Projects to be performed by
the DBE, at least 50% of this additional work will be performed by the same DBE
unless the DBE submits, in writing, that he/she cannot perform the work due to
his/her own limitations. If the DBE cannot perform this additional work, the prime
may take necessary measures to complete the work.

(e) Progress Payments. Bring to the attention of the Department, in writing, any
situation in which regularly scheduled progress payments are not made to DBE
subcontractors, regular dealers, manufacturers, consultants, or service agencies.

(f) Records and Reports. Keep such project records as are necessary to
determine compliance with Disadvantaged Business Enterprise Utilization
obligations. Design these records to indicate:

. The number of disadvantaged and nondisadvantaged subcontractors,
regular dealers, manufacturers, consultants, and service agencies, and the
type of work or services performed on or materials incorporated in this
project.

. The progress and efforts made in seeking out DBE contractor
organizations and individual DBEs for work on this project to maintain the
level of DBE participation outlined on DBE Participation of Federal Projects.

+  Documentation of all correspondence, personal contacts, telephone calls,
etc., to obtain the services of DBEs for this FI‘OjeC_t. Submit reports, as
required by PENNDOT, but at least on a monthly basis, on those contracts
and other business executed with DBEs, with respect to the records
referred to above, in such form and manner as prescribed by PENNDOT.
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Submit monthly reports, Form EO-402 (Monthly DBE/MBE/WBE Status
Report), to the Inspector-in-Charge within 5 working days following the end of
the month and have them contain:

. The number of contracts awarded to DBEs, noting the type of work
and amount of each contract executed with each firm and including the
execution date of each contract.

*  The amount paid to each DBE during the month and the amount paid to
date.

. Paid invoices or a certification attesting to the actual amount paid to
each firm, upon completion of the individual DBE's work. In the event
the actual amount paid is less than the award amount, provide a
complete explanation of the difference.

Maintain all such records for a period of 3 years following acceptance of final
payment. Make these records available for inspection by PENNDOT and FHWA.
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DESIGNATED SPECIAL PROVISION 8 (DSP8)
FEDERAL-AID CONSTRUCTION CONTRACTS

F. A.R.—-REQUIRED CONTRACT PROVISIONS

(a) These contract provisions shall apply to all work performed on the contract by the Contractor's own
organization and with the assistance of workers under the Contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or subcontract.
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I. GENERAL—

(a) These contract provisions shall apply to all work performed on the contract by the Contractor’s own organization
and with the assistance of workers under the Contractor’s immediate superintendence and to all work performed on
the contract by piecework, station work, or subcontract.

(b) Except as otherwise provided for in each section, the Contractor shall insert in each subcontract all of the
stipulations contained in these Required Contract Provisions, and further require their inclusion in any lower tier
subcontract or purchase order that may in turn be made. The Required Contract Provisions shall not be incorporated
by reference in any case. The prime Contractor shall be responsible for compliance by any subcontractor or lower
tier subcontractor with these Required Contract Provisions.

(c) A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds
for termination of the contract.

(d) A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as
provided in 29 CFR 5.12:

Section I, (b);
Section 1V, (a), (b), (c), (d), and (g);
Section V, (a) and (b)1 through (b)7.

(e) Disputes arising out of the labor standards provisions of Section IV (except (e)) and Section V of these Required
Contract Provisions shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved according to the procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7.
Disputes within the meaning of this clause include disputes between the Contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the Contractor's employees or their representatives.

1. discriminate against labor from any other State, possession, or territory of the United States (except for
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or

(f) Selection of Labor: During the performance of this contract, the Contractor shall not:

2. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

I1. NONDISCRIMINATION—

(a) Equal Employment Opportunity (EEO). EEO requirements not to discriminate and to take affirmative action
to ensure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630,
and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140, shall constitute the EEO and specific affirmative action standards for the Contractor's
project activities under this contract. The Equal Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28
CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
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the Contractor agrees to comply with the following minimum specific requirement activities of EEO:

1. The Contractor will work with the Department and the Federal Government in carrying out EEO obligations and
in their review of his/her activities under the contract.
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2. The Contractor will accept as his/her operating policy the following statement:

"It is the policy of this Company to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, religion, sex, color, national
origin, age, or disability. Such action shall include: employment, upgrading, demotion,
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

(b) EEO Officer. The Contractor will designate and make known to the Department’s contracting officers an EEO
Officer who will have the responsibility for and must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate authority and responsibility to do so.

(c) Dissemination of Policy. All members of the Contractor's staff who are authorized to hire, supervise, promote,
and discharge employees, or who recommend such action, or who are substantially involved in such action, will be
made fully cognizant of, and will implement, the Contractor's EEO policy and contractual responsibilities to provide
EEO in each grade and classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

1. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and
then not less often than once every 6 months, at which time the Contractor's EEO policy and its implementation will
be reviewed and explained. The meetings will be conducted by the EEO Officer.

2. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the Contractor's EEO obligations within 30 days following their reporting for duty with
the Contractor.

3. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the
Contractor's procedures for locating and hiring minority group employees.

4. Notices and posters setting forth the Contractor's EEO policy will be placed in areas readily accessible to
employees, applicants for employment and potential employees.

5. The Contractor's EEO policy and the procedures to implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or other appropriate means.

(d) Recruitment. When advertising for employees, the Contractor will include in all advertisements for employees
the notation: "An Equal Opportunity Employer." All such advertisements will be placed in publications having a
large circulation among minority groups in the area from which the project work force would normally be derived.

1. The Contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield qualified minority group applicants. To meet
this requirement, the Contractor will identify sources of potential minority group employees, and establish with such
identified sources procedures whereby minority group applicants may be referred to the Contractor for employment
consideration.

2. In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he/she is
expected to observe the provisions of that agreement to the extent that the system permits the Contractor's
compliance with EEO contract provisions. (The DOL has held that where implementation of such agreements have
the effect of discriminating against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

3. The Contractor will encourage his/her present employees to refer minority group applicants for employment.
Information and procedures with regard to referring minority group applicants will be discussed with employees.
(e) Personnel Actions. Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
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termination, shall be taken without regard to race, color, religion, sex, national origin, age, or disability. The
following procedures shall be followed:

1. The Contractor will conduct periodic inspections of project sites to ensure that working conditions and employee
facilities do not indicate discriminatory treatment of project site personnel.

2. The Contractor will periodically evaluate the spread of wages paid within each classification to determine any
evidence of discriminatory wage practices.

3. The Contractor will periodically review selected personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the Contractor will promptly take corrective action. If the review
indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all
affected persons.

4. The Contractor will promptly investigate all complaints of alleged discrimination made to the Contractor in
connection with his/her obligations under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the investigation indicates that the discrimination may
affect persons other than the complainant, such corrective action shall include such other persons. Upon completion
of each investigation, the Contractor will inform every complainant of all of his/her avenues of appeal.

(f) Training and Promotion.

1. The Contractor will assist in locating, qualifying, and increasing the skills of minority group and women
employees, and applicants for employment.

2. Consistent with the Contractor's work force requirements and as permissible under Federal and State regulations,
the Contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25% of apprentices or trainees in each occupation shall
be in their first year of apprenticeship or training. In the event a special provision for training is provided under this
contract, this subparagraph will be superseded as indicated in the special provision.

3. The Contractor will advise employees and applicants for employment of available training programs and entrance
requirements for each.

4. The Contractor will periodically review the training and promotion potential of minority group and women
employees and will encourage eligible employees to apply for such training and promotion.

(9) Unions. If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor will
use his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and
women within the unions, and to effect referrals by such unions of minority and female employees. Actions by the
Contractor either directly or through a Contractor's association acting as agent will include the procedures set forth
below:

1. The Contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women for membership in the unions and increasing the skills
of minority group employees and women so that they may qualify for higher paying employment.

2. The Contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national origin,
age, or disability.

3. The Contractor is to obtain information as to the referral practices and policies of the labor union except that to
the extent such information is within the exclusive possession of the labor union and such labor union refuses to
furnish such information to the Contractor, the Contractor shall so certify to the Department and shall set forth what
efforts have been made to obtain such information.
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4. In the event the union is unable to provide the Contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining agreement, the Contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national origin, age, or
disability; making full efforts to obtain qualified and/or qualifiable minority group persons and women. (The DOL
has held that it shall be no excuse that the union with which the Contractor has a collective bargaining agreement
providing for exclusive referral failed to refer minority employees.) In the event the union referral practice prevents
the Contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such Contractor shall immediately notify the Department.

(h) Selection of Subcontractors, Procurement of Materials and Leasing of Equipment. The Contractor shall not
discriminate on the grounds of race, color, religion, sex, national origin, age, or disability in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

1. The Contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this
contract.

2. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete for
and perform subcontracts that the Contractor enters into pursuant to this contract. The Contractor will use his/her
best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful minority group
and female representation among their employees. Contractors shall obtain lists of DBE construction firms from
Department personnel.

3. The Contractor will use his/her best efforts to ensure subcontractor compliance with their EEO obligations.

(i) Records and Reports. The Contractor shall keep such records as necessary to document compliance with the
EEO requirements. Such records shall be retained for a period of 3 years following completion of the contract work
and shall be available at reasonable times and places for inspection by authorized representatives of the Department
and the FHWA.

1. The records kept by the Contractor shall document the following:

1.b The progress and efforts being made in cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

1.c The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female
employees; and

1.a The number of minority and non-minority group members and women employed in each work
classification on the project;

1.d The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their employees.

2. The Contractor will submit an annual report to the Department each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification
required by the contract work. This information is to be reported on Form FHWA-1391. If on-the-job training is
being required by special provision, the Contractor will be required to collect and report training data.

111. NONSEGREGATED FACILITIES—

(a) By submission of this bid, the execution of this contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, subcontractor,
material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide for its employees any
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segregated facilities at any of its establishments, and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities are maintained. The firm agrees that a breach
of this certification is a violation of the EEO provisions of this contract. The firm further certifies that no employee
will be denied access to adequate facilities on the basis of sex or disability.

(b) As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms
and washrooms, restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact, segregated on the basis of race, color, religion,
national origin, age or disability, because of habit, local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g., disabled parking).

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE—

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for
projects located on roadways classified as local roads or rural minor collectors, which are exempt.)

(a) General.
(c) The Contractor agrees that it has obtained or will obtain identical certification from proposed
subcontractors or material suppliers prior to award of subcontracts or consummation of material supply

agreements of $10,000 or more and that it will retain such certifications in its files.

1. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not
less often than once a week and without subsequent deduction or rebate on any account [except such payroll
deductions as are permitted by regulations (29 CFR 3) issued by the Secretary of Labor under the Copeland Act (40
U.S.C. 276¢)] the full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less than those contained in the wage determination of
the Secretary of Labor (hereinafter "the wage determination™), which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the Contractor or its subcontractors
and such laborers and mechanics. The wage determination (including any additional classifications and wage rates
conformed under (b) of this Section 1V and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it
can be easily seen by the workers. For the purpose of this Section, contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of Section
1V, (c)2, hereof. Also, for the purpose of this Section, regular contributions made or costs incurred for more than a
weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics
shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in (d) and (e) of this Section IV.

2. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified
for each classification for the time actually worked therein, provided, that the employer's payroll records accurately
set forth the time spent in each classification in which work is performed.

3. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.
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(b) Classification.

1. The Department’s contracting officer shall require that any class of laborers or mechanics employed under the
contract, which is not listed in the wage determination, shall be classified in conformance with the wage
determination.

2. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the
following criteria have been met:

the work to be performed by the additional classification requested is not performed by a classification in the wage
determination; the additional classification is utilized in the area by the construction industry; the proposed wage
rate, including any BONA FIDE fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination; and with respect to helpers, when such a classification prevails in the area in which the work is
performed.

3. If the Contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by
the contracting officer to the DOL, Administrator of the Wage and Hour Division, Employment Standards
Administration, Washington, D.C. 20210. The Wage and Hour Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional time is necessary.

4. In the event the Contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting
officer shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. Said Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that additional time is necessary.

5. The wage rate (including fringe benefits where appropriate) determined pursuant to (b)3 or (b)4 of this Section IV
shall be paid to all workers performing work in the additional classification from the first day on which work is
performed in the classification.

(c) Payment of Fringe Benefits.

1. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the Contractor or subcontractors, as appropriate, shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly case equivalent
thereof.

2. If the Contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person,
he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of
obligations under the plan or program.

(d) Apprentices, Trainees (Programs of the U.S. DOL), and Helpers.
1. Apprentices.
1.a Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they

are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of Apprenticeship and Training, or with a State apprenticeship
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agency recognized by the Bureau, or if a person is employed in his/her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a State apprenticeship agency (where appropriate) to
be eligible for probationary employment as an apprentice.

1.b The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification shall
not be greater than the ratio permitted to the Contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated
above, shall be paid not less than the applicable wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the wage determination for the
work actually performed. Where a Contractor or subcontractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman-level hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed.

1.c Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits according to the provisions of the apprenticeship program. If
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the applicable apprentice classification, fringes shall
be paid according to that determination.

1.d In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the Contractor or subcontractor will no longer be
permitted to utilize apprentices at less than the applicable predetermined rate for the comparable work performed by
regular employees until an acceptable program is approved.

2. Trainees.

2.a Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the DOL, Employment and Training Administration.

2.b The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan approved by the Employment and Training Administration
shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

2.c Every trainee must be paid at not less than the rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits according to the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage rate on the wage determination which provides
for less than full fringe benefits for apprentices, in which case such trainees shall receive the same fringe benefits as
apprentices.

2.d In the event the Employment and Training Administration withdraws approval of a training program, the
Contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.
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3. Helpers

3.a Helpers will be permitted to work on a project if the helper classification is specified and defined
on the applicable wage determination or is approved pursuant to the conformance procedure set forth
in Section 1V, (b). Any worker listed on a payroll at a helper wage rate, who is not a helper under an
approved definition, shall be paid not less than the applicable wage rate on the wage determination
for the classification of work actually performed.

(e) Apprentices and Trainees (Programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are
not subject to the requirements of (d) of this Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

(f) Withholding.

The Department shall, upon its own action or upon written request of an authorized representative of the DOL,
withhold, or cause to be withheld, from the Contractor or subcontractor under this contract or any other Federal
contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed
by the Contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to
pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the Department’s contracting officer may, after written notice
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

(g) Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in
(d) and (e) above) shall require or permit any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than one-and-one-half times his/her basic rate of pay for
all hours worked in excess of 40 hours in such workweek.

(h) Violation.

Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in (g) above,
the Contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her unpaid
wages. In addition, such Contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman, or guard
employed in violation of the clause set forth in (g), in the sum of $10 for each calendar day on which such employee
was required or permitted to work in excess of the standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in (g).
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(i) Withholding for Unpaid Wages and Liquidated Damages.

The Department shall, upon its own action or upon written request of any authorized representative of the DOL,
withhold, or cause to be withheld, from any monies payable on account of work performed by the Contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in (h) above.

V. STATEMENTS AND PAYROLLS—

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for
projects located on roadways classified as local roads or rural collectors, which are exempt.)

(a) Compliance with Copeland Regulations (29 CFR 3).

The Contractor shall comply with the Copeland Regulations of the Secretary of Labor, which are herein
incorporated by reference.

(b) Payrolls and Payroll Records.

1. Payrolls and basic records relating thereto shall be maintained by the Contractor and each subcontractor
during the course of the work and preserved for a period of 3 years from the date of completion of the
contract for all laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site
of the work.

2. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the
Department’s Representative a payroll of wages paid each of its employees (including apprentices, trainees,
and helpers, described in Section 1V, (d) and (e), and watchmen and guards engaged on work during the
preceding weekly payroll period). The payroll submitted shall set out accurately and completely all of the
information required to be maintained under (b)2 of this Section V. This information may be submitted in any
form desired. Optional Form WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

3. Each payroll submitted shall be accompanied by a "Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the payment of the persons employed under the
contract and shall certify the following:

that the payroll for the payroll period contains the information required
to be maintained under (b)2 of this Section V and that such information is
correct and complete;

that such laborer or mechanic (including each helper, apprentice, and
trainee) employed on the contract during the payroll period has been paid the
full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the Regulations, 29
CFR 3;

that each laborer or mechanic has been paid not less that the applicable
wage rate and fringe benefits or cash equivalent for the classification of worked
performed, as specified in the applicable wage determination incorporated into
the contract.
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5. The payroll records shall contain the name, social security number, and address of each such employee; his/her
correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for BONA
FIDE fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act);
daily and weekly number of hours worked; deductions made; and actual wages paid. In addition, for Appalachian
contracts, the payroll records shall contain a notation indicating whether the employee does, or does not, normally
reside in the labor area as defined in Attachment A, (a). Whenever the Secretary of Labor, pursuant to Section IV,
(c)2, has found that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in Section 1(b)(2)(B) of the Davis Bacon Act, the Contractor
and each subcontractor shall maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and ratios and wage rates prescribed in the
applicable programs.

6. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance"” required by (b)4 of this Section
V.

7. The falsification of any of the above certifications may subject the Contractor to civil or criminal prosecution
under 18 U.S.C. 1001 and 31 U.S.C. 231.

8. The Contractor or subcontractor shall make the records required under (b)2 of this Section V available for
inspection, copying, or transcription by authorized representatives of the Department, the FHWA, or the DOL, and
shall permit such representatives to interview employees during working hours on the job. If the Contractor or
subcontractor fails to submit the required records or to make them available, the Department, the FHWA, the DOL,
or all may, after written notice to the Contractor, sponsor, applicant, or owner, take such actions as may be necessary
to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action pursuant to 29
CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR—

(a) On all Federal-aid contracts on the National Highway System, except those which provide solely for the
installation of protective devices at railroad grade crossings, those which are constructed on a force account or direct
labor basis, highway beautification contracts, and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the Contractor shall:

1. Become familiar with the list of specific materials and supplies contained in Form FHWA-47, ""Statement of
Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds,"” prior to the
commencement of work under this contract.

2. Maintain a record of the total cost of all materials and supplies purchased for and incorporated in the work, and
also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in the units shown on
Form FHWA-47.

3. Furnish, upon the completion of the contract, to the Department’s Representative on Form FHWA-47 together
with the data required in (a)2 relative to materials and supplies, a final labor summary of all contract work indicating
the total hours worked and the total amount earned.
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(b) At the prime contractor's option, either a single report covering all contract work or separate reports for the
Contractor and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT—

(a) The Contractor shall perform with its own organization contract work amounting to not less than 30% (or a
greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty
items designated by the State. Specialty items may be performed by subcontract and the amount of any such
specialty items performed may be deducted from the total original contract price before computing the amount of
work required to be performed by the Contractor's own organization (23 CFR 635).

1. "Its own organization" shall be construed to include only workers employed and paid directly by the prime
contractor and equipment owned or rented by the prime contractor, with or without operators. Such term does not
include employees or equipment of a subcontractor, assignee, or agent of the prime contractor.

2. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting organizations qualified and expected to bid on the
contract as a whole and in general are to be limited to minor components of the overall contract.

3. The contract amount upon which the requirements set forth in (a) of Section VII is computed includes the cost of
material and manufactured products, which are to be purchased or produced by the Contractor under the contract
provisions.

4. The Contractor shall furnish:

a competent superintendent or supervisor who is employed by the firm, has full authority to direct
performance of the work according to the contract requirements, and is in charge of all construction
operations (regardless of who performs the work) and

such other of its own organizational resources (supervision, management, and engineering services) as the
Department’s contracting officer determines is necessary to ensure the performance of the contract.

5. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the
Department’s contracting officer, or authorized representative, and such consent when given shall not be construed
to relieve the Contractor of any responsibility for the fulfillment of the contract. Written consent will be given only
after the Department has ensured that each subcontract is evidenced in writing and that it contains all pertinent
provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION—

(a) In the performance of this contract the Contractor shall comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The Contractor shall provide all safeguards, safety devices
and protective equipment and take any other needed actions as it determines, or as the Department’s contracting
officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the
safety of the public and to protect property in connection with the performance of the work covered by the contract.

(b) It is a condition of this contract, and shall be made a condition of each subcontract, which the Contractor enters
into pursuant to this contract, that the Contractor and any subcontractor shall not permit any employee, in
performance of the contract, to work in surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, according to Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 333).
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(c) Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards and to carry out the duties of the Secretary
under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS—

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or
false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality
of the work performed or to be performed, or the cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be
furnished, in connection with the construction of any highway or related project approved by the Secretary of
Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat.
355), as amended and supplemented:;

In order to ensure high quality and durable construction in conformity with approved plans and specifications and a
high degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers on
Federal-aid highway projects, it is essential that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, the following notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all persons concerned with the project:

Shall be fined not more than $10,000 or imprisoned not more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL
ACT—

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

(a) That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt
under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal
Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order
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11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the
U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

(b) That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean
Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed
thereunder.

(c) That the firm shall promptly notify the Department of the receipt of any communication from the Director,
Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under
consideration to be listed on the EPA List of Violating Facilities.

(d) That the firm agrees to include or cause to be included the requirements of (a) through (d) of this Section X in
every nonexempt subcontract, and further agrees to take such action as the government may direct as a means of
enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION—

(a) Instructions for Certification - Primary Covered Transactions.

1. By signing and submitting this proposal, the prospective primary participant is providing the certification set out
below.

2. The inability of a person to provide the certification set out below will not necessarily result in denial of
participation in this covered transaction. The prospective participant shall submit an explanation of why it cannot
provide the certification set out below. The certification or explanation will be considered in connection with the
Department's determination whether to enter into this transaction. However, failure of the prospective primary
participant to furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed when the
Department determined to enter into this transaction. If it is later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government,
the Department may terminate this transaction for cause of default.

4. The prospective primary participant shall provide immediate written notice to the Department to whom this
proposal is submitted if any time the prospective primary participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(Applicable to all Federal-aid contracts—49 CFR 29.)

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,"
"participant,” "person,” "primary covered transaction,” "principal,” "proposal,” and "voluntarily excluded," as used
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the Department to which this proposal is submitted for assistance in obtaining a copy
of those regulations.

6. The prospective primary participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction,
unless authorized by the Department entering into this transaction.

7. The prospective primary participant further agrees by submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
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Transaction," provided by the Department entering into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier covered transactions.

8. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction,
unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it
determines the eligibility of its principals. Each participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement or Nonprocurement Programs"
(Nonprocurement List) which is compiled by the General Services Administration.

9. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

10. Except for transactions authorized under (a)6 of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal
Government, the Department may terminate this transaction for cause or default.

* kx Kk k Kx

(b) Instructions for Certification - Lower Tier Covered Transactions.

(Applicable to all subcontracts, purchase orders, and other lower tier transactions of $25,000 or more—49
CFR 29)

(a) The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

2. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal
or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State
or local) with commission of any of the offenses enumerated in (2)2 of this certification; and

4. Have not within a 3-year period preceding this application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

(b) Where the prospective primary participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Primary Covered

Transactions

1. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered
an erroneous certification, in addition to other remedies available to the Federal Government, the Department with
which this transaction originated may pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason
of changed circumstances.

4. The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "primary covered transaction,"
"participant,” "person,” "principal,” "proposal,” and "voluntarily excluded," as used in this clause, have the meanings
set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the
person to which this proposal is submitted for assistance in obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction,
unless authorized by the Department with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion-Lower Tier Covered
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction,
unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it
determines the eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement
List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under (b)5 of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal
Government, the Department with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

* kK K %k

City of Reading - Penn Street Crosswalks Project 2015 Page 47



Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered
Transactions:

(b) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* k* k k* %k

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING—

(Applicable to all Federal-aid construction contracts and to all related subcontracts that exceed $100,000—49 CFR
20)

(a) The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his/her
knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any

(a) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency.

Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any

cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal

contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying," according to its instructions.

(b) This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction
imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

(c) The prospective participant also agrees by submitting his/her bid or proposal that he/she shall require that the
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

ATTACHMENT A—EMPLOYMENT PREFERENCE FOR APPALACHIAN CONTRACTS

(Applicable to Appalachian contracts only.)

(a) During the performance of this contract, the Contractor undertaking to do work which is, or reasonably may be,
done as on-site work, shall give preference to qualified persons who regularly reside in the labor area as designated
by the DOL wherein the contract work is situated, or the subregion, or the Appalachian counties of the State wherein

the contract work is situated, except:

1. To the extent that qualified persons regularly residing in the area are not available.
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2. For the reasonable needs of the Contractor to employ supervisory or specially experienced personnel necessary to
ensure an efficient execution of the contract work.

3. For the obligation of the Contractor to offer employment to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of nonresident persons employed under this subparagraph
(a)3 shall not exceed 20% of the total number of employees employed by the Contractor on the contract work,
except as provided in subparagraph (d) below.

(b) The Contractor shall place a job order with the State Employment Service indicating

the classifications of the laborers, mechanics and other employees required to perform the contract work,

the number of employees required in each classification,

the date on which he/she estimates such employees will be required, and

any other pertinent information required by the State Employment Service to complete the job order form.

The job order may be placed with the State Employment Service in writing or by telephone.
If during the course of the contract work, the information submitted by the Contractor in the original job order is
substantially modified, he/she shall promptly notify the State Employment Service.

(c) The Contractor shall give full consideration to all qualified job applicants referred to him/her by the State
Employment Service. The Contractor is not required to grant employment to any job applicants who, in his/her
opinion, are not qualified to perform the classification of work required.

(d) If, within 1 week following the placing of a job order by the Contractor with the State Employment Service, the
State Employment Service is unable to refer any qualified job applicants to the Contractor, or less than the number
requested, the State Employment Service will forward a certificate to the Contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the Contractor's permanent project records. Upon receipt of this
certificate, the Contractor may employ persons who do not normally reside in the labor area to fill positions covered
by the certificate, notwithstanding the provisions of subparagraph (a)3 above.

(e) The Contractor shall include the provisions of Sections (a) through (d) of this Attachment A in every subcontract
for work, which is, or reasonably may be, done as on-site work.
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DOCUMENTS TO BE SUBMITTED
WITH BID




BID FORM

Penn Street Crosswalks Project

(THIS FORM IS THE OFFICIAL BID FORM TO BE EXECUTED AND SUBMITTED IN TRIPLICATE
BY THE BIDDER.)

1.01  This bid submitted to:

City of Reading

Purchasing Division

815 Washington St., Room 2-45
Reading, PA 19601

1.02  The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in
accordance with the other terms and conditions of the Bidding Documents.

1.03  This Bid submitted by:

Bidder’s Name

Bidder’s Address State

Bidder’s Phone No. Bidder’sFax No.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS
2.01  Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of Owner.
ARTICLE 3 - BIDDER’S REPRESENTATIONS
3.01 Insubmitting this Bid, Bidder represents that:
A. Bidder has examined and carefully studied the Bidding Documents, other related data identified

in the Bidding Documents, and the following Addenda, receipt of which is hereby
acknowledged:

Addendum No. Addendum Date
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B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost,
progress, and performance of the Work.

D. Bidder understands that unit prices are included for adjustments of the contract amount in the
event the Owner directs additional work not shown on the drawings. No adjustments will be
made for actual work quantities completed in performing the work shown on the plans.

E. Bidder has considered the information known to Bidder; information commonly known to
contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Bidding Documents; and the Site-related reports and drawings
identified in the Bidding Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Bidder, including applying the specific means, methods, techniques, sequences, and procedures
of construction expressly required by the Bidding Documents; and (3) Bidder’s safety
precautions and programs.

F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does
not consider that further examinations, investigations, explorations, tests, studies, or data are
necessary for the determination of this Bid for performance of the Work at the price(s) bid and
within the times required, and in accordance with the other terms and conditions of the Bidding
Documents.

G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site
that relates to the Work as indicated in the Bidding Documents.

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder has discovered in the Bidding Documents, and the written resolution thereof by
Engineer is acceptable to Bidder.

I.  The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance of the Work for which this Bid is submitted

ARTICLE 4 - BIDDER’S CERTIFICATION
401  Bidder certifies that:
A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or
entity and is not submitted in conformity with any collusive agreement or rules of any group,

association, organization, or corporation;

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or
sham Bid;

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
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D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for
the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-
competitive levels, or (c) to deprive Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish bid prices at artificial,
non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution
of the Contract.
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SCHEDULE OF PRICES

CONTRACT NO.

CITY OF READING

BERKS COUNTY
CROSSWALK REPLACEMENT

PENNDOT
WORK ITEM
CLASS NUMBER ITEM AND UNIT PRICES BID
CODE

ITEM TOTAL
DOLLARS CENTS

Superpave Asphalt Design, HMA Wearing Course,
F1 0409-0581 PG 64-22, 3 to <10 Million ESAL's, 9.5 mm Mix,
1-1/2" Depth, SRL-E

575SY @ $ ISY

Superpave Asphalt Design, HMA Binder Course,
F1 0409-6560 PG 64-22, 3 to <10 Million ESAL's, 19.0 mm Mix,
3" Depth

575SY @ $ ISY

F1 0460-0001 Tack Coat
5755SY@ $ ISY

F3 0491-0069 Milling of Bituminous Pavement, 4-1/2" Depth
245SY@ $ ISY

F3 0608-0001 Mobilization
I1LS@$ /LS

X 0689-0001 Narrative Schedule
I1LS@$ /LS

Maintenance and Protection of Traffic During

Q 0901-0001 Construction
1Ls@$ ns
R 0936-0010 Structure Mounted Flat Sheet Aluminum Signs with
Stiffeners
8SF@$ ISF

City of Reading - Penn Street Crosswalks Project 2015 Page 54




vl ITEM TOTAL
WORK ITEM
CLASS NUMBER ITEM AND UNIT PRICES BID DOLLARS CENTS
CODE
P8 0951-4004 Traffic Signal Support 4' Pedestal
AEA@ $ IEA
P8-C1 0954-0011 1" Conduit
107LF@ $ /LF
P8-C1 0954-0012 2" Conduit
82LF@ $ ILF
P8-C1 0954-0152 Trench Backfill Type I
60LF @ $ ILF
P8-C1 0954-0153 Trench Backfill Type llI
122LF@ $ /LF
P8 0954-0201 Signal Cable, AWG 14, 3 Conductor
610LF@ $ /LF
P8 0954-0301 Junction Box
1IEA@ $ [EA
P8 0956-0500 Pedestrian Push Button
SBEA@ $ [EA
6] 0964-0002 4" Yellow Epoxy Pavement Markings
6LF@ % /LF
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PENNDOT
WORK ITEM ITEM TOTAL
CLASS NUMBER ITEM AND UNIT PRICES BID DOLLARS CENTS
CODE
O 0964-0005 6" White Epoxy Pavement Markings
328LF@ $ /LF
@) 0964-0021 24" White Epoxy Pavement Markings
64LF @ $ ILF
O 9000-0001 Duratherm Pavement Markings
2520SF @ $ /SF
K 9000-0002 ADA Ramp, Double, Type 1, Alternate Installation
SEACH@ $ /EACH
K 9000-0003 ADA Ramp, Type 1 Diagonal
l1EACH@ $ /EACH
K 9000-0005 Plain Cement Concrete Sidewalk
50SF @ $ ISF
C1 9491-0069 Excavation of Brick and Reinforced Cement
Concrete Crosswalks
332SY@ $ ISY

TOTAL AMOUNT OF BID
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ARTICLE 5-TIME OF COMPLETION
5.01  Bidder accepts the provisions of the Agreement as to liquidated damages.
ARTICLE 6 - ATTACHMENTS TO THIS BID
6.01  The following documents are submitted with and made a condition of this Bid:
A. Required Bid security.
B. Non-Collusion affidavit of Prime Bidder.
C. Lobbying Certification Forms
D. DBE — Attachment A (No later than 3 PM the 7" calendar day after bid opening)
E. Public Works Employment Verification Form
ARTICLE 7 - DEFINED TERMS

7.01  The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 8-BID SUBMITTAL

8.01  This Bid is submitted by:
If Bidder is:

An Individual

Name (typed or printed):

By:

(Individual’s signature)

Doing business as:

A Partnership

Partnership Name:

By:

(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed):
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A Corporation

Corporation Name:
(SEAL)

State of Incorporation:
Type (General Business, Professional, Service, Limited Liability):

By:

(Signature -- attach evidence of authority to sign)

Name (typed or printed):

Title:
(CORPORATE SEAL)

Attest

Date of Quialification to do business in is
/ /

A Joint Venture

Name of Joint Venture:

First Joint VVenturer Name:
(SEAL)

By:

(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venturer Name: (SEAL)

By:

(Signature of second joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

(Each joint venturer must sign. The manner of signing for each individual, partnership,
and corporation that is a party to the joint venture should be in the manner indicated
above.)
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Bidder's Business Address

Phone No. Fax No.
E-mail

SUBMITTED on , 20

State Contractor License No. . [If applicable]
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BID BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

, as Principal (the "Principal), and

a corporation organized and existing under laws of the of , as

Surety (the "Surety"), are held and firmly bound unto as

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of

Dollars

$ ),

lawful money of the United States of America, for the payment of which sum we bind ourselves, our

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.
WITNESSETH THAT:

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the

Work in connection with the construction of
pursuant to plans, specifications and other documents constituting the
Contract Documents which are incorporated into said Proposal by reference (the "Contract Documents"),
as prepared by the Department of Public Works, City Hall, 815 Washington Streets, Reading, PA 19601-
3690.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that it shall
be accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth.

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) days
after mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance
Bond, Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the
Obligee, shall execute and deliver the Agreement and furnish to the Obligee proper evidence of
effectiveness of insurance coverage, respectively within the time, in the forms and in the amounts, as
appropriate, required by the Contract Documents, then this Bond shall be void, otherwise, this Bond shall
remain in full force and effect.
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said
Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be
contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal fees
and any all other fees and expenses incurred by the Obligee by reason of the failure of the Principal to
enter into such Agreement with the obligee, or to furnish such Contract Bonds, or to furnish evidence of
effectiveness of such insurance coverage; provided, however, that (1) the obligation of the Surety shall
not exceed the stated principal amount of this Bond; and (2) if the Obligee should not procure an
executed contract with any other person for the performance of the work contemplated in said Proposal,
as accepted by the Obligee, upon the same terms and conditions, other than price, as provided in the
Contract Documents, within the period provided in the Contract Documents during which no proposals of
bidders may be withdrawn, whether because of the lack of other proposals, or because of the inability or
refusal of any other bidder to enter into an appropriate contract, or because the cost under any higher
proposal would be greater than the Obligee shall determine, in its sole discretion, that it can afford, then
the Principal and the Surety agree to pay to the Obligee the full amount of this Bond as liquidated
damages.

IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and
delivered this day of , 20

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)

Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(PARTNERSHIP PRINCIPAL)

(Seal) (Name of Partnership)
Witness:

By:
(Seal) (Partner)
Witness:

By:
(Seal) (Partner)
Witness:

By:
(Seal) (Partner)
Witness:

By:
(Seal) (Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed

(Title)

Subscribed and sworn to before me on

this ___ day of , 20

(Title)

My Commission Expires:
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS
TO THE CITY OF READING

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and
subsidiary(ies) are not currently indebted to the City of Reading (the "City"), and will not at any time during
the term of this Contract (including any extensions or renewals thereof) be indebted to the City, for or on
account of any delinquent taxes, liens, judgments, fees or other debts for which no written agreement or
payment plan satisfactory to the City has been established. In addition to any other rights or remedies
available to the City at law or in equity, Provider acknowledges that any breach or failure to conform to
this certification may, at the option of the City, result in the withholding of payments otherwise due to
Provider and, if such breach or failure is not resolved to the City's satisfaction within a reasonable
timeframe specified by the City in writing, may result in the offset of any such indebtedness against said
payments and/or the termination of this Contract for default (in which case Provider shall be liable for all
excess costs and other damages resulting from the termination).

NAME OF PROVIDER

By:
AUTHORIZED SIGNATORY
Title:
PRESIDENT OR VICE PRESIDENT
Attest:
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RESOLUTION NO. 192-92

WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are
currently burning well over two billion pounds a year of hazardous waste as a source of fuel and
additional profit in the cement manufacturing process; and

WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start
this practice; and

WHEREAS, sufficient data and evidence as to the safety of cement products made from
hazardous waste has not been proven; and

WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health
and quality of life that cement derived from hazardous waste be banned from any City projects.

NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not
purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor
allow the use of concrete made from this type of cement. This policy shall be reflected in city bid
specifications.

PASSED COUNCIL April 1, 1993

WARREN H. HAGGERTY, JR.
Mayor

ATTEST:

RUTH M. THOMPSON
City Clerk
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STATEMENT REGARDING MANUFACTURE OF CEMENT
The following statement is to be signed by an authorized officer of the company.
The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that
any cement used in performance of this contract shall not have been manufactured by a process using

hazardous materials, as defined by the Environmental Protection Agency, in the manufacture and
makeup thereof.

CONTRACTOR

By:

Title:

ATTEST:
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CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at
any of his establishments and that he does not permit his employees to perform their services at any
location, under his control, where segregated facilities are maintained. The Bidder certifies further that he
will not maintain or provide for his employees any segregated facilities at any of his establishments, and
that he will not permit his employees to perform their services at any location under his control where
segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a
violation of the Equal Opportunity clause in any contract resulting from acceptance of this bid. As used in
this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit directive or are in fact segregated on
the basis of race, color, religion or national origin, because of habit, local custom or otherwise. The
Bidder agrees that (except where he has obtained identical certification from proposed subcontractors for
specific time periods) he will obtain identical certification from proposed subcontractors prior to the award
of subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity
clause, and that he will retain such certifications in his files.

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001.

DATE: ,

BY:

(NAME OF BIDDER) (TITLE)

OFFICIAL ADDRESS:
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(ONLY AS NEEDED)

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

ADDENDUM NO. TO BID FOR:

OPENING DATE:

NOTICE

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by
the time and date indicated above. This sheet is now part of the Contract Documents.

I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN
INTO ACCOUNT WITH THE TOTAL BID PRICE.

Firm Name (Type or Print)

Authorized Signature Title

Name (Type or Print) Date

D-2126 (1-94)
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ANTI-COLLUSION AFFIDAVIT

County:

Route No:

Fed. Project No:

(If Applicable)

State Of:

County of:

The undersigned deponent, deposes and says that he is the
of the bidder; that he is authorized to make this statement on behalf of the bidder in compliance
with Section 102.06(e) of Department Specifications, Publication 408, as amended and he
herby certifies on behalf of the bidder that:

(1) The price(s) and amount of this bid have been arrived at independently and without
consultation, communication or agreement for the purpose of restricting competition
with any other contractor, bidder, or potential bidder.

(2) Neither the price(s) nor the amount of this bid, and neither the approximate price(s),
nor the approximate amount of this bid, have been disclosed to any other firm or
persons who is a bidder or potential bidder, and they will not be disclosed before bid
opening.

(3) No attempt has been made or will be made to solicit, cause to induce any firm or
persons to refrain from bidding on this project, or to submit a bid higher than this bid,
or to submit any intentionally high or non competitive bid or other form of
complementary bid.

(4) The bid submitted by the bidder is made in good faith and not pursuant to any
agreement or discussion with, or inducement from, any firm or persons to submit a
complementary or noncompetitive bid.

(5) The bidder has not offered or entered into a subcontract or agreement regarding the
purchase of materials or services from any firm or person, or offered, promised or
paid cash or anything of value to any firm or person, whether in connection with this
or any other project, in consideration for an agreement or promise by any firm or
person to refrain from bidding or to submit a complementary bid on this project.

(6) The bidder has not accepted or been promised any subcontract or agreement
regarding the sale of materials or services to any firm or persons, and has not been
promised or paid cash or anything of value to any firm or person, whether in
connection with this or any other project, in consideration for my firm’s submitting a
complementary bid, or agreeing to do so, on this project.

(7) I have made a diligent inquiry of all members, officers, employees, and agents of the
bidder with responsibilities relating to the preparation, approval or submission of my
firm’s bid on this project and have been advised by each of them that he or she has
not participated in any communication, consultation, discussion, agreement,
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collusion, act, or other conduct inconsistent with any of the statements and
representations made in this statement.

(8) No attempt has been made to take any action in restraint of free competitive bidding
in connection with the bid.

(9) Itis understood that if any incidents resulting in conviction or being found liable are
set forth in (10) below, the Pennsylvania Anti Bid Rigging Act, 73 P.S. 1611 et seq.
provides that it does not prohibit a governmental agency from accepting a bid from or
awarding a contract to that person, but may be a ground for administrative
suspension or debarment at the discretion of a governmental agency under the rules
and regulations of that agency (language omitted).

(20) , it's affiliates,

(Name of Bidder)

Subsidiaries, officers, directors, and employees are not aware that they are currently
under investigation by any governmental agency and have not in the last three years
been convicted, or found liable for any act prohibited by State or Federal law in any
jurisdiction, involving conspiracy or collusion with respect to bidding on any public
contract, except as follows:

| herby state that

(bidder)
Understands and acknowledges that the above representations are material and
important, and will be relied on by the Transportation of Department, Commonwealth of
Pennsylvania, in awarding the contract(s) for which this bid is submitted. | understand
and my firm understands that any misstatement in this affidavit is and shall be treated as
fraudulent concealment from the Department of Transportation of the true facts relating
to the submission of bids for this contract.

(Bidder)

By:

Sworn to and subscribed before me to the undersigned notary public this
day of , 20

(NOTARY PUBLIC)

My commission Expires:

D-2126 (6-92)
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ANTI-COLLUSION STATEMENT

County:

Route No:

Fed. Project No:

(If Applicable)

State Of:

County of:

The undersigned deponent, under penalty of perjury as provided in 18 Pa. C.S.A. 4904,
deposes and says that he is the of the bidder; that he is
authorized to make this statement on behalf of the bidder in compliance with Section 102.06(e)
of Department Specifications, Publication 408, as amended and he herby certifies on behalf of
the bidder that:

(11) The price(s) and amount of this bid have been arrived at independently and
without consultation, communication or agreement for the purpose of restricting
competition with any other contractor, bidder, or potential bidder.

(12) Neither the price(s) nor the amount of this bid, and neither the approximate
price(s), nor the approximate amount of this bid, have been disclosed to any other
firm or persons who is a bidder or potential bidder, and they will not be disclosed
before bid opening.

(13) No attempt has been made or will be made to solicit, cause to induce any firm or
persons to refrain from bidding on this project, or to submit a bid higher than this bid,
or to submit any intentionally high or non competitive bid or other form of
complementary bid.

(14) The bid submitted by the bidder is made in good faith and not pursuant to any
agreement or discussion with, or inducement from, any firm or persons to submit a
complementary or noncompetitive bid.

(15) The bidder has not offered or entered into a subcontract or agreement regarding
the purchase of materials or services from any firm or person, or offered, promised or
paid cash or anything of value to any firm or person, whether in connection with this
or any other project, in consideration for an agreement or promise by any firm or
person to refrain from bidding or to submit a complementary bid on this project.

(16) The bidder has not accepted or been promised any subcontract or agreement
regarding the sale of materials or services to any firm or persons, and has not been
promised or paid cash or anything of value to any firm or person, whether in
connection with this or any other project, in consideration for my firm’s submitting a
complementary bid, or agreeing to do so, on this project.

(17) 1 have made a diligent inquiry of all members, officers, employees, and agents of
the bidder with responsibilities relating to the preparation, approval or submission of
my firm’s bid on this project and have been advised by each of them that he or she
has not participated in any communication, consultation, discussion, agreement,
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collusion, act, or other conduct inconsistent with any of the statements and
representations made in this statement.

(18) No attempt has been made to take any action in restraint of free competitive
bidding in connection with the bid.

(19) Itis understood that if any incidents resulting in conviction or being found liable
are set forth in (10) below, the Pennsylvania Anti Bid Rigging Act, 73 P.S. 1611 et
seq. provides that it does not prohibit a governmental agency from accepting a bid
from or awarding a contract to that person, but may be a ground for administrative
suspension or debarment at the discretion of a governmental agency under the rules
and regulations of that agency (language omitted).

(20) , it's affiliates,

(Name of Bidder)

Subsidiaries, officers, directors, and employees are not aware that they are currently
under investigation by any governmental agency and have not in the last three years
been convicted, or found liable for any act prohibited by State or Federal law in any
jurisdiction, involving conspiracy or collusion with respect to bidding on any public
contract, except as follows:

| herby state that

(bidder)
Understands and acknowledges that the above representations are material and
important, and will be relied on by the Transportation of Department, Commonwealth of
Pennsylvania, in awarding the contract(s) for which this bid is submitted. | understand
and my firm understands that any misstatement in this affidavit is and shall be treated as
fraudulent concealment from the Department of Transportation of the true facts relating
to the submission of bids for this contract.

(Bidder)

By:

Sworn to and subscribed before me to the undersigned notary public this
day of , 20

(NOTARY PUBLIC)

My commission Expires:
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July 3, 2003
LOBBYING CERTIFICATION FORM

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence and
officer or employee of an agency, a member of Congress, and officer or
employee of Congress, or an employee of a member of Congress in connection
wit the awarding of any federal contract, the making of any federal loan, the
entering into any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid
to any persons for influencing or attempting to influence an officer or employee of
any agency, a member of Congress, an officer or employee of Congress, or an
employee of a member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, Disclosure of Lobbying Activities, in accordance with
its instructions.

(3) The undersigned shall require that the language of this certification be included in
the award documents for all sub awards at all tiers (including subcontracts, sub
grants, and contracts under grants, loans, and cooperative agreements) and that
all sub recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed under Section 1352,
Title 31, U.S. Code. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000.00 and not more than $100,000.00 for
such failure.

Signature:

Title:

Date:

Enclosure 1 to Management Directive 305.16 Amended

Page 1 of 1
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DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB
0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(see reverse for public burden disclosure)

1.Type of Federal
Action
[JO a. Contract

2. Status of Federal
Action
[1  a. bid/offer/application

3. Report Type
J  a.initial filing
b. material change

For material change only:

b. Grant b. initial award

C. cooperative c. post-award
agreement

d. loan

e. loan guarantee
f. loan insurance

Year quater

Date of last report

4. Name and address of reporting
entity:

U Prime OSub awardee

Tier if known

Congressional District, if known:

5. If Reporting Entity in No 4 is a sub
awardee, Enter name and address of
Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program
Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and address of Lobbying
Registrant:
(if individual, last name, first, MI):

b. Individuals performing services
(including address if different from 10a)
(if individual, last name, first, MI):

11. information requested through this form is authorized
by title 31 U.S.C. section 1352. This disclosure of lobbying
activities is a material representation of fact upon which
reliance was placed by the tier above when this transaction
was made or entered into. This disclosure is required
pursuant to 31 U.S.C.1352. This information will be available
for public inspection. Any persons who fails to file the
required disclosure shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each
such failure,

Signature
Print Name:
Title:
Telephone
No:

Date:

Federal Use Only:
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Instructions for completion of SF-LLL, Disclosure of Lobbying Activities

This disclosure form shall be completed by the reporting entity, whether sub awardee or prime Federal
recipient, at the initiation or receipt of a covered Federal Action, or a material change to a previous filing,
pursuant to title 31 U.S.C. 1352. The filing of a form is required for each payment or agreement to make
payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, an officer or employee of Congress, or an employee of a member of
Congress in connection with a covered Federal action. Complete all items that apply for both the initial
filing and material change report. Refer to the implementing guidance published by the Office of
Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and /or has been secured to
influence the outcome of a covered Federal Action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material
change to the information previously reported, enter the year and quarter in which the change
occurred. Enter the date of the last previously submitted report by this reporting entity for this
covered Federal action.

4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional
District, if known. Check the appropriate classification of the reporting entity that designates if it is,
or expects to be, a prime or sub award recipient. Identify the tier of the sub awardee , e.g., the first
sub awardee, of the prime is the 1* tier. Sub awardees include, but are not limited to subcontracts,
sub grants, and contract awards under grants.

5. If the organization filing the report in item 4 checks “sub awardee”, then enter the full name,
address, city, State, and zip code of the Prime Federal recipient, including Congressional District, if
known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation,
United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known,
enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative
agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action item
identified in item 1 (e.g. Request for Proposal (RFP) number; Invitation for Bid (IFB) number, grant
announcement number; the contract, grant, or loan award number; the application/proposal control
number assigned by the Federal agency). Include prefixes, e.g., “RFP-DE-90-001.”

9. For a covered Federal action where there has been an award or loan commitment by the Federal
amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (@) Enter the full name, address, city, State, and zip code of the lobbying registrant under the
Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the
covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different
from 10 (a). Enter the Last name, First name, and middle initial (MI).
11. The certifying official shall sign and date the form; print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a
collection information unless it displays a valid OMB Control Number. The valid OMB control number for
this information is OMB No. 0348-0046. Public reporting burden for this collection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the
collection of information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of Management and
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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“ATTACHMENT A”

When the DBE Goal established by the Department is met or exceeded, the apparent
low bidder is required to submit Attachment A documents signed by the apparent low
bidder and DBE to Ralph Johnson, P.E., Director of Public Works, City of Reading, 815
Washington Street, Reading, PA 19601, FAX 610-655-0223, email

ralph.johnson@readingpa.org, by 3:00 p.m. Prevailing Local Time of the seventh (7™
calendar day after the bid opening.
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EO0-380 (10-1-99) PENNSYLVANIA DEPARTMENT OF TRANSPORTATION
SCHEDUL E OF DBE PARTICIPATION

“ATTACHMENT A"
ORIGINAL ( ) or REVISION & Page of
DATE LETTING DATE
CONTRACT NO ROUTE SEC FEOERAL NOQ COUNTY DBE GDAL
B0 AMOUNT PRIME CONTRACTOH PREQ NO
S
CONTACT PERSON PHONE NO
( )

COMPLETE THIS SECTION FOR DBE FIRM OR DBE JOINT VENTURE (JVT)
Is fitm perorming as part of a Joint Venture? I Yes O No  Is Joint Venture with another 3 DBE or (O Non-DBE?

[DBE FiRw DBE CERT. NO. OBE CEAT EX® DATE PREQ NOC 0BE JVI%
CONTACT PERSON THONE ND
- |

Total Agreement § ___ credit @ 60% $ Mobitization § R e
(include mobdization) {Regutar Deater on'y)
Starting Date: / / Completion Date: | / 7 (I
CHECK THE APPROPRIATE BLOCK:

Subcontractor [ Regular Dealor [ Service I

Manuacturer (D Consultant a other O

(.0 requiar deaies 1o a sUDCONiracion)
LIST CONTRACT ITEM NUMBERS BELDW IF PARTIAL-DESIGNATE WITH &'

Description of work for all item numbers, INCLUDING PARTIAL ITEMS:

I am a DBE certilied by PA Department of Transportatinn. | hereby certity that as a OBE, | quotod the above price and type of work

SIGNATURE OF
DEE contRacTon X

VRICWATLRE 04 (W Comtracrony DArg

| hereby cerlify, on behall of, and mlending to ting, the Eidder, hat the Informanon contamed hereir 15 ue and comect 1 the bast of my
knowladge, intormation and belief
SIGNATURE OF
PHIME CONTRACTOR X e —— B - _—
(ANONATUAE AN DI E OF COMMINY OFH I aL Dare
— PENNDOT USE ONLY - —
IJ Approved [-l Conditional Approval (Prequalicalion only | \d e approved
Condiion = e e N . . B o
= By
Ty
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PUBLIC WORKS EMPLOYMENT VERIFICATION ACT

General. In accordance with Act 127 of 2012, known as the Public Works Employment Verification Act
(“the Act’), effective January 1, 2013, 43 P.S. §§167.1-167.11, use the Federal Government’s E-Verify
system to ensure that all employees performing work on the project, including subcontractor’'s employees,
are authorized to work in the United States.

Verification Form. Verify the employment eligibility of each new employee hired after January 1, 2013
and submit the Commonwealth Public Works Employment Verification Form (“Form”) included in the bid
package attachments to the Department.

Contractor. Fax the Form, signed by an authorized representative of the Contractor, possessing
sufficient knowledge to make the representations and certifications on the Form, to Ralph Johnson, P.E.,
Director of Public Works, City of Reading, 815 Washington Street, Reading, PA 19601, FAX
610-655-0223, email ralph.johnson@readingpa.org within 7 days of the bid opening. Failure or
refusal to provide the Form will be considered a refusal to comply with bidding requirements, will result in

rejection of the bid, and may subject the Contractor to the enforcement activities, sanctions and civil
penalties specified in the Act.

Subcontractor. Obtain a form signed by an authorized representative of the subcontractor performing
work on the project, possessing sufficient knowledge to make the representations and certifications on
the Form. Submit it to the City Representative when requesting subcontractor approval. Failure or refusal
to provide the Form will be considered a refusal to comply with subcontractor approval requirements, will
result in rejection of the subcontractor request, and may subject the subcontractor to the enforcement
activities, sanctions and civil penalties specified in the Act.

Include information about the requirements of the Act in all subcontracts.

Department of General Services. The Department of General Services is the Commonwealth agency
responsible for enforcement and administration of the Act. Please direct questions about the Act to:

Department of General Services Public Works
Employment Verification Compliance Office
Room 105 Tent Building

18th and Herr Streets

Harrisburg, PA 17125

Fax: 717-214-3669
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COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Date
Business ar Organization Name (Employer)
Address
City State Zip Code

DContractor D Subcontractor (check one)

Contracting Public Body

Contract/Project Na

Project Description

Project Location

As a contractor/subcontractor for the above referenced public works contract, | hereby affirm that as
of the abave date, our company is in compliance with the Public Works Employment Verification Act
{‘the Act’) through utilization of the federal E-Verify Program (EVP) operated by the United States
Department of Homeland Security. To the best of my/our knowledge, all employees hired post
January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to
verify the employment eligibility of each new hire within five (5) business days of the employee start
date throughout the duration of the public works contract. Documentation confirming the use of the
federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, , autharized representative of the company above, attest that the
information cantained in this verification form is true and correct and understand that the submission
of false or misleading information in connection with the above verification shall be subject to
sanctions provided by law.

Authorized Representative Signature



CS-4303 (7-90)

BIDDER CERTIFiCATibN OF PREQUALIFICATION
CLASSIFICATION AND WORK CAPACITY

In accordance with the requirements of Section 102, Bidding Requirements and Conditions,
Publication 408 Specifications, the bidder hercby certifies that he meets the following to qualify his
proposal as an acceptable bid:

1.

Me has the necessary eligible prequalification rating, as required by Sections 102.01
and 102.06(c), Publication 408. A prequalification rating is considered eligible when
the bidder's assigned current maximum capacity exceeds the sum of both (a) the
totai of all uncompleted wark he has under contract 2t the time of bid submission
and (b} the total bid price of (his proposal (less any credit for sublettings as allowed
by Section 457,15 of the Regulations on Prequalification of Prospective Bidders),

The classified types of work, an which he is eligible to bid, constitutes over 50%
of the total bid price (the cost of speciality items may be deducted from the total
bid price before computing the amount of work required 10 be performed by the
bidcer with his own forces) as indicated in Section 108,01, Publication 408,

To the best of his knowledge, each proposed subcontractor (as set forth on attached
list marked ““List of Subcontractors”) is prequalified in conformance with said
Regulations, mentioned above, for the contract items designed, and each has ade-
quate eligible prequalification {defined esbove} to cover amount of subcontract as
evidenced by the “certificate of capacity” signature of each subcontractor herein-
after fisted,

Upon request, submit to the Department Form C5-4311, Status of Contracts oa Hand.

The making of 2 false certification of any of the above bidding requirements shall consti-
tute cause for rejection of the bidder's proposal and shaif subject the bidder to making of payment
to the Departrment of an amount of five (5% percentum of the total amount of the bid as liquidated
damages, or disqualification of the bidder from bidding on future work for a period of ninety {90}
days, or both, as deemed appropriate. Should the bidder fail to make said payment within thirty
{30} days of notificatien the bidder shall be disqualified for a period of one {1) year. An application
for renewal of prequalification will not be considered by the Department until the bidder makes

payment,



H Subcontractors are not named, no credit will be sliowed on

654300 7-00)
Page 2 Genaral Cantracter's prequalification,
LIST OF SUBCONTRACTORS
NAME NAME NAME NAME NAME
ADDRESS ADDRESS ADORESS ADDRESS ADDRESS

ITCM NO, TC BE SUBLET

TEM NO. TO BE SUBLET

ITEM NO. TO BE SUBLET

TEM NO. TO BE SUBLET

TEM NO. TO BE SUBLET

5

&

% Big

% Bid

% Bid

% Bld

% Bid

SUBCONTRACTORS

SUB AMOUNTS

* SIGNATURE {Autharizad)

CERTIFICATE OF CLASSIFICATION AND CAPACITY BY SUBCONTRACTORS
Ve hereby cerlify thai we have the necessary work classilicalions and current capacity (maximum capacity rating less
uncemplated confract work &s definsd in Section 457.8 of Praqualification Reguiations) 1o covar the items noted above for
subiefling 1o our organizations

DATE

¥
$.
%

$

TOTAL

* Synatures may bo placad on torm after talting, but prior 1o award of conlracl,




-

Figey

and several liability or responsibility for periorm'ance of the entire ¢
ptoposal’’,

“STATEMENT OF JOINT VENTURE PARTICIPATION"

+ This form is 10 be used only 1or the purpose of indicating the proportionate amounts of the joint venture bid to be ¢har
<apacity rating of each prequalified parricipant in {he jolnt-venture,

ged against the maxin

[t is not intended to religve any of the participants therein from their joint

antract as a joint venture in accordance with the terms and cosiditions of tt

The Bepartment of Transportation wiil total prices listed in Proposal for [tems as listed befow as the charge against each Participant’s Prequalif

cation, [ems below are those Items each Participant is planning to do with his own forees or sublet with cunsent o
tation. All items ia Proposal must be listed,

{ the Seceetary of Yranspor-

PARTICIPANT NO. 1

PARTICIPANT NO. 2

PARTICIPANT NO. 3

HWARE

NAME

NAME

ADDRESS

ADCRESS

ADDRESS

{TEM NO.

ITEM NO.

ITEM NQ.

—

o e e =

Appioximaie % of Tetal Bid

Appraximale % of Totat gid

e

Approximate % of Total Bid

.
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WORK SHEET
REQUIRED AMOUNT PERFORMED BY CONTRACTOR

1.  OTCP = Original Total Contract Price shown in Total block at end of Schedule of Prices.

2. 8l = Specialty Items total amount when indicated in the special provisions of the proposal.
If none listed, use zero dollars in computation.

3. DBEC = Amount of Agreement indicated on Attachment A {Form EO-380). Total the amounts
of all Altachmenl A's, and Inserl in biock below.

DBEC (Total)

H

4. Maximum Amount of DBE cost allowed as deduction.

OTCP =

81 =

Max. = 40% (OTCP — SN

5.  Mintmum Amount Performed by Contractor.

OTCP =
Si =
A = {lesser Amount of 3 or 4 abovs) =

Min. = 50% (CTCP ~ SI — A} =

NOTE: If no values are entered on this form, then the right to perform less than 50% of the original
{otal contract price is waived,



CONTRACT DOCUMENTS




CONTRACT
NOTE; This contract is not to be filled in until contract is awarded.

THIS AGREEMENT, made and concluded this day of ,in
the year two thousand and , by and between the City of Reading, a municipal corporation of the
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first
part, and , Contractor, party of the second part, pursuant to law and to the
provisions and requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the
part of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself,
its successors and assign, and the party of the second part for itself, himself, or themselves, its
successors, or his or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to
and with the party of the first part, for the consideration hereinafter mentioned and contained, and under
the penalty expressed in a bond bearing date of and hereto attached, to furnish all
the material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise
provided, at his own cost, necessary or proper for the purpose of executing the work embraced in this
contract in a good, substantial and workmanlike manner, and in strict accordance with the specifications
pertaining to this contract a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents
to be Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the
Contract; Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction
Conference Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General
Terms and Conditions; Technical Specifications; Supplementary Technical Specifications; and
Correspondence and Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract,
subject to additions and deductions provided therein, in current funds as follows:
(state here the lump sum amount,

unit prices, or both as desired in individual cases.)

Where the quantities originally contemplated are so changed that application of the agreed unit price to
the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall
be an equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work to be done under this contract, immediately upon receiving written notice from the
Director of Public Works, or other applicable Director, so to do and to complete the entire work as specified in
the technical specifications, it being expressly agreed and understood that the time of beginning, rates of
progress and time of completion of the work are essential under this contract. Time is to be considered to be
the essence of this contract.

STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of
written notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work
in conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall
pay to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including
Sundays and holidays, that the finishing of the Contract is delayed, which sum shall be construed as
stipulated and liquidated damages and not as a penalty and shall be deducted from the amount due by
the terms of the Contract; provided, however, that in case of justifiable delay, the City shall extend the
time for completion of said work as provided for in Article G.7, but no extension of time for any reason
beyond the time fixed herein for the completion of the work shall be deemed a waiver by the City of the
right to abrogate this Contract for abandonment for delay.
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LIENS. Neither the final payment nor any part of the retained percentage shall become due until
the Contractor, if required, shall deliver to the City a complete release of all liens arising out of this
Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has
knowledge or information the release and receipts include all the labor and material for which a lien could
be filed. If any lien remains unsatisfied after all payments are made, the Contractor shall refund to the
City all monies that the latter may be compelled to pay in discharging such a lien, including all costs and a
reasonable attorney's fee.

BASIS OF CONTRACT. This contract is founded on

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its
Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the
second part.

the day and year first above written.

CITY OF READING

By:
Mayor

ATTEST:

City Clerk

Signed and Sealed in the Presence of

CONTRACTOR

PRESIDENT

SECRETARY
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PERFORMANCE BOND

Know All Men By These Presents that we,

(CONTRACTOR)

hereinafter called the PRINCIPAL, and

(SURETY)
hereinafter called the SURETY, a corporation organized and existing under the laws of

the are held and firmly bound unto

hereinafter called the OBLIGEE, as hereinafter

set forth, in the full and just sum of Dollars

$ ), lawful money of the United States of America, for the payment of which sum we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WITNESSETH THAT:
WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated

, 20 , to perform the WORK for the OBLIGEE, in connection with the
as set forth in CONTRACT DOCUMENTS.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967,
known and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and

WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this
BOND to the OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL; and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be
furnished by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the
PRINCIPAL, in accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in the
CONTRACT DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the
PRINCIPAL will truly and faithfully comply with and perform the WORK in accordance with the
CONTRACT DOCUMENTS, at the time and in the manner provided in the CONTRACT DOCUMENTS,
and if the PRINCIPAL shall satisfy all claims and demands incurred in or related to the performance of the
WORK by the PRINCIPAL, and if the PRINCIPAL shall indemnify completely and shall hold harmless the
OBLIGEE and all of its officers, agents and employees from any and all costs and damages which the
OBLIGEE and all of its officers, agents and employees may sustain or suffer by reason of the failure of
the PRINCIPAL to do so, and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE
any and all costs and expenses which the OBLIGEE and all of its officers, agents or employees may incur
by reason of any such default or failure of the PRINCIPAL, then this BOND shall be void; otherwise, this
BOND shall remain in force and effect.
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This BOND, is executed and delivered under and subject to the Act, to which reference hereby is
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or
additions to the CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forebearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability
and obligations under this BOND; and the SURETY, for value received, does waive notice of any such
alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained
percentage.

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed,
sealed and delivered this day of ,20 .

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By:
(Seal)
(Partner)
Witness:
By:
(Seal)
(Partner)
Witness:
By:
(Seal)
(Partner)
(CORPORATION PRINCIPAL)
(Name of Corporation)
By:
(Vice) President
Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)
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(Name of Corporation)

i (Authorized Representative)
Signed
(Title)
(CORPORATION SURETY)
(Name of Corporation)
By:
(Attorney-In-Fact)
Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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PAYMENT BOND

Know All Men by These Presents:

That We, (CONTRACTOR) hereinafter called the PRINCIPAL, and
(SURETY) hereinafter called the SURETY, a corporation organized and
existing under laws of the of are held and firmly bound unto

, hereinafter called the OBLIGEE, as hereinafter set forth, in the full and just sum of
dollar ( ), lawful money of the United States of America,
for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

Witnesseth That:

WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated
, 20 __, to perform the WORK for the OBLIGEE, in connection with the
as set forth in the CONTRACT,
DOCUMENTS; and Public Works, City of Reading, Pennsylvania.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967,
known as and cited as the "Public Works Contractors” Bond Law of 1967", P L 869 (the Act"): and

WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this
BOND to the OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the
PRINCIPAL by the OBLIGEE in accordance with the PROPOSAL: and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be
furnished by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the
PRINCIPAL in accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in the
CONTRACT DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the
PRINCIPAL and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be
subcontracted, and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly
shall pay or shall cause to be paid, in full all money which may be due any claimant supplying labor or
materials in the prosecution and performance of the WORK in accordance with the CONTRACT
DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS, for
material furnished or labor supplied or labor performed, then this BOND shall be void; otherwise, this
BOND shall be and shall remain in force and effect.

This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor
or materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the
WORK covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition
thereto. The term "claimant”, where used herein and as required by the Act, shall mean any individual,
firm, partnership, association or corporation. The phrase "labor or materials", when used herein and as
required by the Act, shall include public utility services and reasonable rentals of equipment, but only for
periods when he equipment rented is actually used at the site of the WORK covered by the CONTRACT.
As required by the Act, the provisions of this BOND shall be applicable whether or not the material
furnished or labor performed enters into and becomes a component part of the public building, public
work or public improvement contemplated by the CONTRACT DOCUMENTS.
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As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant,
who has performed labor or furnished material in the prosecution of the WORK in accordance with the
CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT
DOCUMENTS, and who has not been paid therefore, in full, before the expiration of ninety (90) days after
the last day on which such claimant performed the last of such labor or furnished the last of such
materials for which payment is claimed, may institute an action upon this BOND, in the name of the
claimant, in assumpsit, to recover any amount due the claimant for such labor or material, and may
prosecute such action to final judgment and may have execution upon the judgment; provided, however,
that:

€) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute
an action upon this BOND only if such claimant first shall have given written notice, served in the manner
provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which such claimant
performed in the last of the labor or furnished the last of the materials for which payment is claimed,
stating, with substantial accuracy, the amount claimed and the name of the person for whom the WORK
was performed or to whom the material was furnished; and

(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day
upon which the last of the labor was performed or material was supplied, for the payment of which such
action is instituted by the claimant; and

(© Every action upon this BOND shall be instituted either in the appropriate court of the County
where the WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in
the United States District Court for the district in which the PROJECT, to which the CONTRACT relates, is
situated, and not elsewhere.

This BOND is executed and delivered under and subject to the Act, to which reference hereby is
made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or
additions to the CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forebearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability
and obligations under this BOND; and the SURETY for value received, does waive notice of any such
alterations, changes, additions, extensions of time, acts of forebearance and/or reduction of retained
percentage.

If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the
PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND
surrendered until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania
Department of Revenue evidencing the payment in full of all bonus taxes, penalties and interest, and a
certificate from the Bureau of Employment and Unemployment Compensation of the Pennsylvania
Department of Labor and Industry, evidencing the payment of all unemployment compensation,
contributions, penalties and interest due the Commonwealth from said PRINCIPAL or any foreign
corporation,
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SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has
not arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth

of Pennsylvania.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed

and delivered this day

20 .

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)
Witness:

Trading and Doing Business as:

(PARTNERSHIP PRINCIPAL)

(Seal) (Name of Partnership)
Witness:

By:
(Seal) (Partner)
Witness:

By:

(Seal) (Partner)

Witness:
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By:

(Seal) (Partner)
Witness:

By:
(Seal) (Partner)

(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:

(Authorized Representative)

Signed

(Title)
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(CORPORATION SURETY)

(Name of Corporation)

By:

(Attorney-In-Fact)

Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we,

hereinafter called the PRINCIPAL, and

(CONTRACTOR)
hereinafter called the SURETY, a corporation organized and existing
(SURETY)
under laws of the of , are held and
firmly
bound unto , hereinafter called the OBLIGEE, as hereinafter set (OWNER)
forth, in the full and just sum of Dollars ($ ),

lawful money of the United States of America, for the payment of which we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

WITNESSETH THAT:

Whereas, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated ,
20 to perform the WORK for the OBLIGEE, in connection with the construction of

as set forth in the

CONTRACT
DOCUMENTS as prepared by the CITY OF READING.

Now, therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, without
cost to the OBLIGEE, all defects which may develop during the period of one (1) year from the date of
completion by the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed in
accordance with the CONTRACT DOCUMENTS, which defects, in the sole judgment of the OBLIGEE,
shall be caused by or shall result from defective or inferior materials or workmanship, and if the
PRINCIPAL shall satisfy all claims and demands arising from or related to such defects or growing out of
such defects. and if the PRINCIPAL shall indemnify completely and shall save harmless the OBLIGEE
from any and all costs and damages which the OBLIGEE may sustain or suffer by reason of the failure so
to do; and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE any and all costs
and expenses which the OBLIGEE may incur by reason of anv such default or failure of the PRINCIPAL,
then this BOND shall be void; otherwise, this BOND shall be and shall remain in full force and effect.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or
additions to the CONTRACT, and/or any giving by the OBLIGEE of any extensions of time for the
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns from liability
and obligations under this BOND; and the SURETY for value received, does waive notice of any such
alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained
percentage.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and
delivered this day of , 20
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(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
(PARTNERSHIP PRINCIPAL)
(Seal)
(Name of Partnership)
Witness:
By:
(Seal)
(Partner)
Witness:
By:
(Seal)
(Partner)
Witness:
By:
(Seal)
(Partner)
Witness:
By:
(Seal)
(Partner)
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(CORPORATION PRINCIPAL)

(Name of Corporation)

By:

(Vice) President

Attest:

(Assistant Secretary)

(Corporate Seal)

(OR, IF APPROPRIATE)

(Name of Corporation)

By:
(Authorized Representative)
(CORPORATION SURETY)
(Name of Corporation)
By:
(Attorney-In-Fact)
Witness:

(Corporate Seal)

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT

STATE OF

SS.

COUNTY OF

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of
Pennsylvania, with all supplements, and has insured liability thereunder in accordance with the terms
thereof with the insurance company whose signature is attached hereto.

For Individual
(SEAL)
FOR CORPORATION
(Name of Corporation)
By:
(Official Title)
Attest:

(Secretary or Asst. Secretary)

FOR PARTNERSHIP

(Name of Partnership)

By: (SEAL)

(SEAL)

(Partners)

(Name of Insurance Company)

By:
(Attorney-In-Fact)
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STIPULATION AGAINST LIENS

WHEREAS, , hereinafter called the CONTRACTOR,
has entered into a CONTRACT, dated , 20___, with
hereinafter called the CITY, to provide materials and
perform labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT
DOCUMENTS as prepared by the City of Reading.

NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part
of the said CONTRACT, and for the consideration therein set forth, that neither the undersigned
CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or
materials to the said CONTRACTOR under this CONTRACT shalll file a lien, commonly called a
mechanic's lien, for WORK done or materials furnished for the above manufacture.

This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days
after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963
of the Commonwealth of Pennsylvania in such case provided.

IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to

be affixed thereto on this day of 20 .
(SEAL)
BY:
(CITY OF READING)
TITLE:
ATTEST:
BY:
TITLE:
(SEAL)
(CONTRACTOR)
ATTEST: BY:
TITLE:
BY:
TITLE:
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INDEMNITY AGREEMENT & HOLD HARMLESS

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated
, 20 __, providing for the

City of Reading,

Pennsylvania.

NOW, THEREFORE, in consideration of the award of said contract to the undersigned,

, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand
paid to the said by the City of Reading, receipt whereof is hereby acknowledged, the
said agrees to indemnify and save harmless the CITY OF READING, its
officers, agents, servants, and employees against any and all loss, damage, costs and expenses which
the said CITY may hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death)
or damage to property arising out of any act or omission in performance of the work undertaken under the
aforesaid contract.

EXECUTED this day of , 20

By:

Title:

ATTEST:

(Title)
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NOTICE TO PROCEED

TO:

Project

Contract No.

Amount of Contract

You are hereby notified to commence work on the referenced contract on or before ,

20___, and shall fully complete all of the work of said contract within consecutive calendar days
thereafter. Your completion date is therefore , 20
The contract provides for an assessment of the sum of $ as liquidated damages for

each consecutive calendar day after the above established contract completion date that the work
remains incomplete.

Dated this day of , 20

By.

Title

ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowledged

By

this day of 20
By
Title
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PENNSYLVANIA PREVAILING
WAGE RATES
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GENERAL PROVISIONS
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GENERAL PROVISIONS

G.1 SUB-HEADINGS. The paragraph headings are inserted in these provisions and the following
specifications for convenience only and shall not be considered as interpreting or limiting the
application of paragraphs.

G.2 DEFINITIONS. The following terms and expressions used in this contract and specifications shall
be understood as follows:

The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to this
contract.

The word "Engineer"” shall mean the Engineer, Architect, or other official in direct charge of the work for
the City or his authorized representative as designated by the applicable Director.

The word "Inspector” shall mean an inspector of the City assigned to the inspection of materials,
structures and workmanship under this contract.

The word "Contractor" shall mean the party of the second part to this contract, whether a corporation,
partnership, or individual.

The word "Specifications” shall mean the specifications describing the work, the drawings, and the
general provisions.

The word "Drawings/Plans” shall mean the general drawings, plans, maps, diagrams or illustrations
accompanying these specifications, and such supplementary drawings as may be furnished from time to
time.

The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or
to be used in the operation thereof, equipment and other materials used and/or consumed in the
performance of the work.

Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required," "permitted,"
"ordered," "instructed," "designated," "considered necessary," or words of like import are used, it shall be
understood that the direction, requirement, permission, order, instruction, designation or decision of the
Engineer is intended, and similarly the words "approved,” "acceptable," "satisfactory,” or words of like
import, shall mean approved by, acceptable or satisfactory to, the applicable Director or the Engineer,

unless the context show that another meaning is plainly intended.

G.3 SPECIFICATIONS AND DRAWINGS. The specifications and drawings are intended to cover all
of the work that is known to be required to effect a complete installation. They are intended to be
mutually explanatory of each other, but should any discrepancy or inconsistency appear or any
misunderstanding arise as to the import of anything contained in either the specifications or the drawings,
the interpretation of the doubtful portions will be made by the Engineer, whose decision shall, in all cases,
be final and binding on the Contractor. Any materials or workmanship obviously necessary to satisfactory
completion shall be furnished and installed whether or not specifically shown or mentioned. Any
corrections of errors or omissions in the specifications or drawings, or both, may be made by the Engineer
when such correction is necessary for the proper fulfillment of their intention as determined by him/her.
Figures shall have preference over scale in reading dimensions. Copies of the specifications and
drawings shall be kept constantly at the work. Any supplementary or detail drawings which may be made
by the Engineer subsequent to the date of this contract, relating to the work herein contemplated, as
showing more particularly the details of the work to be done, or specifications and the drawings furnished
by the Contractor and approved by the Engineer, are, and are to be held to be, controlling parts of this
contract insofar as they do not conflict with other provisions of the contract.
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If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical
conditions of the locality, or any errors or omissions in the plans or in the layout as given by the points
and instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in writing, and the
Engineer shall promptly verify the same. Any work done after such discovery, until authorized, will be
done at the Contractor's risk.

G4 ENGINEER TO DECIDE. All work under this contract shall be done in a manner acceptable to
the Engineer, who shall determine the amount, quality, acceptability and fithess of the several kinds of
work and material which are to be paid for hereunder, and shall decide all questions which may arise as
to measurements of quantities and the fulfillment of the conditions of this contract on the part of the
Contractor.

G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS. The work
at all stages of its completion must conform with the specifications and drawings and with the lines and
grades and other instructions of the Engineer, as given from time to time during the progress of the work.
In no case will any work in excess of the requirements of the drawings as interpreted by the Engineer be
paid for unless authorized in writing by the Engineer.

G.6 RIGHT TO MAKE CHANGES IS RESERVED. The City reserves the right to make alterations in
the location, lines, grade, plan, form dimensions, numbers or materials of the work herein contemplated,
either before or after the commencement of construction. If such alterations diminish the amount of work
to be done, they shall not form the basis for a claim for damage or for loss of anticipated profits from the
work which may be dispensed with; if they increase the amount of work, such increase shall be paid for
according to the quantity of work actually done and at prices stipulated for such work under this contract.
All work actually done under a unit price (where applicable) contract, whether more or less than the
guantity estimated or specified, shall be paid for by the determined units, on the basis of the bid per unit
in the proposal.

G.7 EXTENSION OF TIME. If the Contractor is delayed at any time in the progress of the work by
any act or neglect of the City, or by City employees, or by any other contractor employed by the City, or
by changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable
casualties or any causes beyond the Contractor's control, or by any cause which the Engineer shall
decide to justify the delay, then the time of completion shall be extended for such reasonable time as the
Engineer may decide subject to the approval of the applicable Director.

No such extension shall be made for delay due to rejection of defective materials or workmanship or for
any delay occurring more than seven (7) days before claim therefore is made in writing to the Engineer.
In the case of a continuing cause of delay, only one claim is necessary.

If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim
for delay shall be allowed because of any delay in the furnishing of drawings to the Contractor.

G.8 ADEQUATE PLANT AND METHODS. The Contractor shall furnish such construction plant and use
such methods and appliances as will secure a satisfactory quality of work and a rate of progress which
will insure the completion of the work within the time specified. Before starting the installation of the
construction plant, the Contractor shall submit to the Engineer, for approval, a plan showing the general
arrangement of the plant to be installed and the proposed facilities for storage of materials and
equipment. If at any time the plant or any portion of it shall appear to the Engineer to be, or likely to
become, inadequate, incomplete, faulty or unsafe, the Contractor shall promptly obey the orders of the
Engineer to supplement or to remove or replace the same; but the failure of the Engineer to issue such
orders shall not relieve the Contractor of his responsibility for the efficiency, adequacy and safe operation
of the plant.

He shall cover and protect his work from damage, and all injury to the same, before completion of the
contract.
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He shall be financially responsible for all damage to the party of the first part or its property, to other
contractors, to the neighboring premises, or to any private or personal property, for any cause
whatsoever, during the period of the contract.

G.9 WORKERS. The Contractor shall employ only competent and skillful employees to do the work, and
whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in his/her
opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to any official having
supervision of the work, or is in any other way unsatisfactory, such person shall be discharged from the
work and shall not again be employed on it except with the consent of the Engineer.

Neither party shall employ or hire any employee of the other party without the latter's consent.

G.10 WAGES. All employees directly employed on this work shall be paid wages which shall in no event
be less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor prescribed by the
Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended, if applicable.

G.11 PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT. A penalty shall be
exacted from the Contractor in an amount equal to twice the difference between the minimum wage
contained in the prescribed wage rates, and the wage actually paid to each laborer or mechanic for each
day during which he has been employed at a wage less than that prescribed.

G.12 INSPECTORS TO REPORT VIOLATIONS. Every person assigned as an Inspector of the work to
be performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage
requirements thereof, shall, upon observation or investigation, report to the applicable Director, all
violations of minimum wage stipulations, together with the name of each laborer or mechanic who has
been paid a wage less than that prescribed, and the day or days of such violation.

G.13 PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.

All minimum wage violation penalties shall be withheld and deducted for the use of the City from any
moneys due the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers
and mechanics the balance of the amounts stipulated as minimum wages, the City shall pay to the
Contractor the amounts so withheld.

G.14 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES. The Contractor

hereby assumes all responsibility for himself/herself, his/her agents and employees growing out of
connection with the execution of the work called for by this contract, for the violation of, City ordinances
and the laws governing contract work in the Commonwealth of Pennsylvania. The Contractor further
agrees to hold the City of Reading harmless from all responsibility for employees on this work under the
Workmen's Compensation Act of the Commonwealth of Pennsylvania, and to carry insurance on his/her
employees, as provided thereby.

G.15 CONTRACTOR REPRESENTED ON THE WORK. The Contractor shall give personal attention
constantly to the faithful prosecution of the work and shall be present, either in person or by a competent
superintendent, on the site of the work, continuously during its progress. Such representative shall have
authority to receive and to act without delay upon all instructions of the Engineer or assistants in the
prosecution of the work in conformity with the contract.

Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing. In those
cases where orders are given orally they shall be confirmed in writing. Orders or directions, written or
oral, from the Engineer, delivered to the Contractor's office shall be considered as delivered to the
Contractor.

G.16 REPRESENTATIVE MUST BE PRESENT. In case the Engineer or a representative may at any
time have occasion to give directions regarding the work for the reason that the same is not, in the
Engineer's opinion, being carried out in accordance with the provisions of this contract, and should there
be no responsible representative of the Contractor on the ground empowered to receive such
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instructions, the Engineer or a representative shall order that particular portion of the work to be stopped
until such representative of the Contractor appears and receives instructions. It is hereby agreed that
suspensions of the work for such cause shall not entitle the Contractor to claims for damage of any kind,
nor to an extension of the time in which to complete the work to be done under this contract.

G.17 LEGAL ADDRESS OF CONTRACTOR. The address given in the bid or proposal upon which this
contract is based is hereby designated as the legal address where all notices, letters and other
communications to the Contractor shall be mailed or delivered prior to the beginning of the work provided
for in this contract. The delivery at the above-named place, or depositing in a post-paid wrapper directed
to the above place, in any post office box regularly maintained by the post office, of any notice, letter or
other communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor
and the date of said service shall be the date of such delivery or mailing.

G.18 CHANGE IN ADDRESS. Such address may be changed at any time by an instrument in writing
executed and acknowledged by the Contractor and delivered to the City. Nothing herein contained shall
be deemed to preclude or render inoperative the service of any notice, letter or other communication
upon the Contractor personally.

G.19 LAWS, ORDINANCES AND REGULATIONS. The Contractor shall be fully informed as to all laws,
ordinances and regulations in any manner affecting those engaged or employed in the work, or the
materials used in the work, or in any way affecting the conduct of the work, and of all orders and decrees
of bodies or tribunals having any jurisdiction over the same, if any discrepancy or inconsistency shall be
discovered in this contract, specifications or drawings, in relation to any such law, ordinance, population,
order or decree, the contractor shall immediately report the same in writing to the Engineer. At all times
the Contractor shall observe and comply with all laws, ordinances, regulations, orders and decrees which
may be in effect during the progress of this contract; and shall indemnify and save harmless the City and
its officers and employees against any claim or liability arising from the violation of any legal requirement
in the prosecution of this contract.

G.20 INDEMNIFICATION OF CITY. In case any action at law, proceeding in eminent domain, or sulit in
equity may or shall be brought against the party of the first part, or any of its offices or agents, for or on
account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or their
employees or agents, to do and perform any of the covenants acts, matters, or things by this contract
undertaken to be done or performed by the Contractor or subcontractors, his/her or their employees or
agents, or for any injury or damage caused by the negligence of the Contractor or subcontractors, his/her
or their employees or agents, or for damage or injury for which the Contractor undertakes responsibility
under the provisions of this contract, the Contractor shall immediately assume and take charge of the
defense to such actions, proceedings or suits in like manner and to all intents and purposes, as if said
actions, proceedings or suits had been brought directly against the Contractor; and the Contractor shall
also indemnify and save harmless the party of the first part, its officers and agents, of and from all loss,
cost or damage whatever arising out of such actions, proceedings or suits as may or shall be brought as
aforesaid.

G.21 SUITS AND CLAIMS. The Contractor agrees to indemnify and save harmless the City of Reading,
the applicable Director, the Engineer, and their assistants, from all suits or actions of every name and
description, either in law or in equity, including proceedings in eminent domain for the recovery of
consequential damages, or for or on account of use of patented appliance, brought against them or either
of them, or for any damage or injuries received or sustained by any party or parties, person or persons,
natural or artificial, either in the performance or as a result of the work under this agreement, regardless
of whether such suits, actions or proceedings brought are based or grounded upon negligence of the
Contractor, the subcontractors, or his/her or their agents, servants or employees. The Contractor further
agrees that all or as much of the monies due under this agreement as shall be or may be considered
necessary by the applicable Director, shall or may be retained, without any liability of the City to the
Contractor, for interest thereon because of the retention thereof, until all such suits, proceedings or claims
have been settled or terminated, and satisfactory evidence to that effect furnished to the applicable
Director, provided however, that no such monies shall be retained by the City after six (6) years following
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the completion and acceptance of the work under the contract, excepting for or on account of claims filed
or suits or proceedings begun before the expiration of the applicable statute of limitations.

G.22 RESPONSIBILITY FOR INJURY. The Contractor shall assume all responsibility for loss, damage
or injury to persons or property arising out of the nature of the work, from the actions of the elements, or
from any unforeseen or unusual difficulties over which the City has no control, in addition to and without
limiting the Contractor's liability under the other provisions of the contract.

G.23 CONTRACTOR'S CLAIMS FOR DAMAGE. If the Contractor claims

compensation for any damage alleged to have been sustained by reason of any act or omission on the
part of the City or any of its agents, he shall, within one (1) week after the sustaining of such damage,
make a written statement to the Engineer of the nature of the damage sustained, and shall, on or before
the fifteenth (15th) day of the month succeeding that in which any such damage shall have been
sustained, file with the Engineer an itemized statement of the details and amounts of such damage, and
unless such statement shall be made as so required, the claim for compensation shall be forfeited and
invalid, and the Contractor shall not be entitled to payment on account of any such damage.

G.24 LINES AND GRADES. Alllines and grades will be given by the Engineer, but the Contractor shall
provide such material and give such assistance therefore as may be required by the Engineer, and the
marks so given shall be carefully preserved. The Contractor shall keep the Engineer informed, a
reasonable time in advance, of the time and places a which he/she intends to work, in order that lines and
grades may be furnished and necessary measurements for record and payment made with the minimum
inconvenience to the Engineer or delay to the Contractor. No claim for extra payment will be allowed for
the cost to the Contractor of any material, work or delay occasioned by giving lines and grades, or making
necessary measurements or inspections, as all such cost shall be considered to have been included in
the price bid for the work.

G.25 INSPECTION. The Engineer will appoint such person or persons as may be deemed necessary to
inspect properly the materials furnished and the work done under this contract, and to see that the same
correspond strictly with these specifications. Such materials and workmanship shall always be subject to
the approval of the Engineer, but no inspection, approval or acceptance of any part of the work herein
contracted for or of the materials used therein, nor any payment on account thereof, shall prevent the
rejection of said work or materials at any time thereafter during the existence of this contract, should said
work or materials be found to be defective, or not in accordance with the requirements of the contract.

The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or
representative to enter any manufactory, shop or other place where any material for, or part of the work is
being prepared, manufactured or constructed, at any time when such work is in progress. The Contractor
shall furnish and prepare, or cause to be furnished or prepared, without charge, all such assistance,
appliances, samples of materials and test specimens as may be ordered by the Engineer or such
Inspector or representative for the purpose of making official tests and investigations. The Engineer shall
be notified of the time and place of preparation, manufacture or construction of any material for, or part of
the work which he/she may wish to inspect before delivery at the site of the work. Such notification shall
be give a sufficient time in advance of the beginning of the work on such material or part to allow
arrangements to be made for inspection and testing.

G.26 NIGHT WORK. No night work, except for the inspection of lighting, requiring the presence of the
Engineer or Inspector will be permitted except in case of emergency, and then only with the written
consent of the Engineer and to such an extent as may be judged necessary.

G.27 SUNDAY WORK. No Sunday work will be permitted, except in case of great emergency, and then
only with the written consent of the Engineer, and to such extent as is absolutely necessary.

G.28 NO WORK IN BAD WEATHER. No work shall be done under this contract when, in the opinion of
the Engineer, the weather is unsuitable for good and careful work to be performed. No concrete work
shall be done on days on which the temperature falls below 25 degrees Fahrenheit. Should the severity
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of the weather continue such that the work cannot be prosecuted successfully, the Contractor, upon order
of the Engineer, shall cease all such work until directed to resume the same. In the latter case, suitable
extension of time shall be allowed to compensate for time actually lost as provided for in Article G.7.

G.29. NOT TO SUBLET OR ASSIGN. The Contractor shall give personal attention constantly to the
faithful prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this
contract, or his/her title, right or interest in or to the same or any part thereof, nor shall the Contractor
assign, by power of attorney or otherwise, any of the monies due or to become due, nor issue any order
or orders or drafts on the Controller or Treasurer of the City of Reading for any monies due or to become
due under this contract, unless by and with the consent of the City first duly had and obtained by
resolution entered upon the minutes of said City.

G.30 RIGHT OF PROPERTY IN MATERIALS. Nothing in this contract shall be considered as vesting in
the Contractor any right of property in materials used, after they shall have been attached to or
incorporated in the work, nor in materials which have been estimated for partial payment, but all such
materials, upon being so attached, incorporated or estimated, shall become the property of the City.

G.31 DEFECTIVE MATERIALS AND WORKMANSHIP. No materials of any kind shall be used until they
have been examined and approved by the Engineer, who shall have full power to condemn any work and
materials not in accordance with the specifications, and to require the Contractor to remove any work or
materials so condemned. Inspections of the work shall not relieve the Contractor from any of his/her
obligations to fulfill the contract as herein described, and defective work shall be made good, and
unsuitable materials may be rejected, notwithstanding that such work or materials may have been
previously overlooked by the Engineer and accepted or estimated for payment if the work or any part
thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor
shall immediately make good such defect in a manner satisfactory to the Engineer, and if any material
brought upon the ground for use in the work shall be condemned by the Engineer as unsuitable or not in
conformity with the drawings or specifications, the Contractor shall forthwith remove such materials from
the vicinity of the work. If the Contractor shall fail to remove or replace any defective or damaged
materials or work after reasonable notice, the Engineer may cause such material or work to be removed
or replaced, and the expense thereof shall be borne by the Contractor.

G.32 RESPONSIBILITY FOR WORK. The Contractor shall be held responsible for any or all materials or
work to the full amount of all payments made thereon, and shall be required to make good, at his/her own
cost, any injury or damage which said materials or work may have sustained from any source or cause
whatever before its final acceptance.

G.33 CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK. If the work to be done under this
contract shall be neglected or abandoned, or the contract or any claim thereunder shall be assigned by
the Contractor otherwise than as herein specified, or if at any time the Engineer shall be of the opinion,
and shall so certify in writing to the City's representative, that the rate of progress is insufficient or that the
work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor is violating any
of the provisions of this contract or carelessly executing any portion of the work, the City may notify the
Contractor and surety in writing to fulfill the conditions of the Contract; and should the Contractor or the
surety fail to comply with said notice within ten (10) days, the City may notify the Contractor and the
surety to discontinue all work, or any part thereof; and thereupon the Contractor and the surety shall
discontinue said work, or said part thereof as the City may designate; and the City may thereupon, by
contract or otherwise, as it may determine, complete the work or such part thereof, and charge the
expenses thereof to the Contractor or the surety; and may take possession of and use therein such
materials, animals, machinery, equipment, implements and tools of every description as may be found
upon the work. The expense so incurred shall be deducted and paid by the City out of any monies then
due or to become due the Contractor under this contract; or any part thereof; and in case such expense is
less than the sum which would have been payable under this contract if the same had been completed by
the Contractor, the Contractor shall be entitled to receive the difference, and in case such expense shall
exceed the latter sum, the Contractor or the surety shall pay the amount of such excess to the party of the
first part.
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G.34 ALL PARTS OF WORK COVERED. The Contractor further agrees that the following clauses
relative to the construction of the work shall apply to each and all of the separate parts of the work, as
though specially mentioned under the different headings in the specifications:

Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to the site
of the work, making the arrangements therefore.

Engineer Shall Measure - No work shall be covered over or filled in until it shall have been inspected by
the Engineer.

Materials Properly Stored - The materials to be used in construction shall be protected from deterioration
and damage, and shall be so disposed of as not to endanger the work and in such manner that full
access may be had at all times to all work under construction or completed.

Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition as
circumstances will permit and upon completion of the work, all surplus materials, earth, sand, rubbish and
refuse of every kind, and all tools, machinery, equipment and other materials belonging to the Contractor
shall be removed from the construction works and adjoining premises so as to leave everything in an
acceptable condition, within a week after receipt of final certificate.

G.35 ESTIMATED QUANTITIES APPROXIMATE. In unit price contracts, the quantities of the various
classes of work to be done and materials to be furnished under this contract, as estimated by the
Engineer and listed in Specifications, attached hereto, are approximate and only for the purpose of
comparing, on a uniform basis, the bids offered for the work under this contract; and neither the City nor
the Council nor any member of the Council of the City of Reading is to be held responsible if any of the
said estimated quantities shall be found to be not even approximately correct in the construction of the
work; and the Contractor shall make no claim for damages on anticipated profits or loss of profit, because
of a difference between the quantities of the various items of work actually done or materials actually
furnished and the estimated quantities stated in the Specifications, or because of the entire omission of
any of the quantities or items stated in the Specifications.

G.36 EXTRA WORK. The Contractor shall do any work not herein otherwise provided for which, in the
opinion of the Engineer, is necessary for the proper completion of the work, but not such work will be
allowed or paid for except on a written order of the Engineer, and there shall be no claim for extra work or
materials or for damage sustained except under this Article. The extra work order issued by the Engineer
shall specify the basis of payment for the extra work. Any extra work or changes in the work involving
changes in the plans and/or specifications shall be approved by the applicable Director, prior to the
execution of the work.

G.37 MONTHLY ESTIMATES. Current payments for work done under this contract will be made as
follows: on invoices submitted by the Contractor and approved by the Engineer or Architect. Ten percent
(10%) of each General Contractor invoice request shall be retained by the City on this contract until it is
completed up to City codes and contract specifications and approved by a City Official or person
representing a City Official Architect or Engineer.

It is further agreed and understood that inclusion of any portion of the work in the monthly estimate shall
not be construed as final approval or acceptance of the same.

G.38 CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION. Upon the

completion of the work the Contractor shall tear down and remove all temporary buildings and structures
built by the Contractor, remove and thoroughly clear away all debris, forms and surplus materials and
leave the site of the work in a neat and satisfactory condition, and shall notify the Engineer when the work
is ready for final inspection.

G.39 WORK TO BE PROPERLY PERFORMED. It is expressly understood that acceptance of work and
materials during construction will not imply final acceptance of the work, if the final inspection shall
disclose faulty workmanship or materials; and all work of whatever kind that, during its progress and
before it is finally accepted, may become damaged from any cause, shall be repaired in a manner
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satisfactory to the Engineer or, if necessary, shall be broken up and removed and replaced with good and
satisfactory work by the Contractor at his own expense. All work of every description shall be the best of
its respective kind; and everything not particularly specified herein shall be done and finished in the best
manner, and as is usual in first-class work of the several kinds.

Failure or neglect on the part of the Engineer, or any authorized agents to condemn or reject any bad or
inferior work or materials shall not be construed to imply an acceptance of such work or materials, if such
bad or inferior materials or work becomes evident at any time prior to the final acceptance of the work and
the release of the Contractor by the Council of the City of Reading; nor shall it be construed as barring the
City of Reading at any subsequent time from the recovery for damages of such sum of money as may be
needed to build a new all portions of the work in which fraud was practiced or improper materials hidden,
whenever found.

G.40 ACCEPTANCE AND FINAL PAYMENT. Upon receipt of written notice that the work is ready for
final inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and when
he/she finds the work acceptable under the contract fully performed he/she shall promptly issue a final
certificate, over his/her own signature, stating that the work provided for in this contract has been
completed and is accepted under the terms and conditions thereof, and the entire balance found to be
due the Contractor, including the retained percentage, shall be paid to the Contractor within (30) days
after the execution of said final certificate.

G.41 WAIVER. Neither acceptance by the City, or any of its officers or employees, nor any order,
measurement or certificate by the Engineer, nor any order by the City Council for payment of money, nor
any payment for, nor any extension of time, nor any possession taken by the City or its officers or
employees, shall operate as a waiver of any portion of this contract or of any power herein reserved to the
City, or of any right to damage herein provided; nor shall any waiver of any breach of this contract be held
to be a waiver of any other or subsequent breach. All remedies provided in this contract shall be taken
and construed as cumulative; that is, in addition to each and every other remedy herein provided.

G.42 ACCEPTANCE OF FINAL CERTIFICATE. The acceptance by the Contractor of payment of the
final estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and
deductions, and of full payment by the City for all work, labor, materials and services done or furnished
hereunder, and of full satisfaction, discharge, release and waiver of all claims and demand of; or on
behalf of the Contractor against the City, arising out of this agreement and the execution thereof. It is
hereby further agreed that the Contractor shall not be entitled to demand or receive payment except in
the manner set forth in this contract; and the Contractor further agrees that the final payment of the
amount due under this contract and payment of the bills rendered for work done and materials furnished
in accordance with any alterations of the same, shall release the City of Reading from any and all claims
and liabilities on account of the work performed and materials furnished under said contract, or any
alteration thereof.

G.43 MAINTENANCE AFTER COMPLETION. The Performance Bond shall remain in force for one (1)
year from the date of completion and acceptance of the work under this contract, as security against any
and all damage which may result from defects of materials or workmanship which may become apparent
prior to the expiration of the one-year maintenance period. During this period the Contractor shall,
promptly upon notification from the Engineer, repair all breaks and failures due to defects of material or
workmanship at his own expense. If the Engineer shall deem it necessary and shall so direct, such
repairs shall be made within twenty-four (24) hours after service of notice. If the Contractor unnecessarily
delays making repairs ordered, or if delay would cause serious loss or damage, the City may undertake to
have such repairs made or defects repaired without previous notice, and the expense of such repairs
shall be borne by the Contractor or the surety. The Contractor shall be responsible for any damage
resulting to any person or property from any violation of the guarantee and from unnecessary delays in
making repairs.

G.44 PRICES. The City agrees to pay, and the Contractor agrees to receive, the price specified in the
proposal submitted, as full compensation for furnishing all the materials called for, and for all labor and
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use of all machinery, equipment and tools necessary for executing the work contemplated in this contract;
for all royalties, for patents and patented materials, appliances and processes; also for all loss or damage
arising out of the nature of the work, or from the action of the elements, or from any unforeseen reasons,
obstructions or difficulties which may be encountered in the prosecution of the work, for all risks of every
description connected with the work, and for all expenses incurred by or in consequence of the
suspension of discontinuance of said work as herein specified, and for well and faithfully completing the
work, and the whole thereof, according to the specifications and drawings and the requirements of the
Engineer under them.

G.45 NO EXTRA COMPENSATION. The Contractor further agrees not to ask, demand, sue for, or
recover for any extra compensation, for any materials furnished or work done under this contract, beyond
the amounts payable for the several classes of work or kinds of materials herein enumerated, which shall
be actually performed and furnished at the prices therefore herein agreed upon and fixed.

G.46 CONTRACTOR TO TAKE OUT ALL PERMITS. The Contractor shall take out all necessary
permits required by agencies of the City of Reading and/or all other governmental agencies; shall give all
notices required by law or ordinances; shall pay all fees and charges incident to the due and lawful
prosecution of the work covered by the contract, and shall comply with all laws and regulations relating to
buildings and public highways. All permits shall be at his expense.

G.47 NO CLAIM FOR EXTRA WORK. No claim for extra work or material shall be allowed to the
Contractor, unless before the performance of all such extra work the applicable Director shall have first
authorized the same in writing, and the price or prices to be paid therefore shall first have been agreed
upon in writing between the Director and the Contractor, and the same shall have been done or furnished
under a written order from the Director given before the performance of such extra work or the furnishing
of such extra materials. All claims for extra work or materials in any month shall be made to the Director
in writing before the fifteenth (15th) day of the following month, and failing to make such claim within the
time required, the right of the Contractor to extra pay for such extra work or materials shall be deemed to
have been waived and forfeited.

G.48 WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER. All the work under this
contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine the
amount, quality, acceptability and fithess of the several amounts of work and materials which are to be
paid for hereunder and shall decide all questions which may arise as to the measurement of quantities in
the fulfillment of this contract on the part of the Contractor, and shall determine all questions respecting
the true construction or meaning of the plans and specifications, and the determination and decision
thereon shall be final and conclusive; and such determination and decision, in case any question shall
arise, shall be a condition precedent to the right of the Contractor to receive any money hereunder.

G.49 ENGINEER TO INSPECT AND REJECT. The Engineer shall inspect

the materials furnished and the work done, and see that the same strictly correspond to the
specifications, and he shall at all times have free access to the works, storehouse and yard of the
Contractor, and shall be privileged to take such samples therefrom as he may deem necessary; and if the
work, or any material brought on the grounds for the use of the work, or selected for the same, shall be
condemned by the Engineer, as unsuitable or not in conformity with the specifications, the Contractor
shall forthwith remove such materials from the work.

Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer
that all payrolls, materials, bills and other indebtedness connected with the work have been paid.

It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence
of the amount of work performed by the Contractor under and by virtue of this agreement, and shall be
taken as the full measure of the compensation to be received by the Contractor. The aforesaid estimate
shall be based upon the contract price for the furnishing of all the different materials and labor, and the
performance of all the work mentioned in this contract, including the specifications, and where there may
be any ambiguity therein, the Engineer's instructions shall be considered explanatory and the decision
shall be final.
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No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used
herein, or any payment on account thereof shall prevent the party of the first part from objecting to the
acceptance of said work or materials at any time during the existence of this contract. Neither the
inspection of the applicable Director, or Division Head, or the City Engineer or any of their employees nor
any order, measurement or certificate by the City Engineer nor any order by the Director for the payment
of money, nor any payment for, or acceptance of, the whole or any part of the work, by the Director of the
Division of Planning, nor any extension of time, nor any possession taken by the Director or his
employees, shall operate as a waiver of any provision of this contract, or any power herein reserved to
the party of the first part, or of any right to damage herein provided; nor shall any waiver of any breach of
this contract be held to be a waiver of any other subsequent breach.

Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to
each and every other remedy herein provided; and in addition to all other suits, actions or legal
proceedings the party of the first part shall be entitled to as of right.

G.50 CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES. The Contractor shall afford
while the work is underway, the necessary facilities to any and all companies owning railway tracks,
pipes, subway ducts, or other surface, sub-surface or super-surface construction on the line of the work,
in the preservation of the same from injury, all without charge therefore the expense to the City.

G.51 EXAMINATIONS. At any time before or after completion of the work, should the City Engineer
require it, the Contractor shall make such openings, and to such extent, through such part or parts of the
work, as the City Engineer may direct, and shall restore the work so distributed to the satisfaction of the
City Engineer; and should the work, in the opinion of the City Engineer, whose decision shall be final and
conclusive therein, be found faulty in any respect, the whole of the expense incurred thereby shall be
defrayed by the Contractor, according to and upon the prices herein set forth, but if otherwise, by the City.
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SUPPLEMENTARY GENERAL
TERMS & CONDITIONS




PENNSYLVANIA HUMAN RELATIONS ACT CONDITIONS
GENERAL
The CONTRACTOR shall conform to the provisions of Act No. 222 (October 27, 1955) and as amended
and supplemented, known as the "Pennsylvania Human Relations Act", and in accordance with the
provisions of the Regulations of the Pennsylvania Human Relations Commission, as adopted March 8,
1974, 4 Pa.B. 409, amended March 7, 1975, 5 Pa. B. 434, 16 Pa. Code Chapter 49.

NON-DISCRIMINATION PROVISION

During the term of this CONTRACT, the CONTRACTOR shall agree to the following provisions

€) The CONTRACTOR shall not discriminate against any employee, applicant for
employment, independent contractor or any other person because of race, color, religious creed,
ancestry, national origin, age or sex.

The CONTRACTOR shall take affirmative action to ensure that applicants are employed,
and that employees or agents are treated during employment, without regard to their race, color, religious
creed, ancestry, national origin, age or sex. Such affirmative action shall include, but is not limited to, the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training.

The CONTRACTOR shall post in conspicuous places, available to employees, agents,
applicants for employment and other persons, a notice, to be provided by the OWNER, setting forth the
provisions of this nondiscrimination clause.

(b) The CONTRACTOR shall in advertisements or requests for employment, placed by it or
on its behalf, state that all qualified applicants will receive consideration for employment without regard to
race, color, religious creed, ancestry, national origin, age or sex.

(c) The CONTRACTOR shall send each labor union or workers' representative or
understanding, a notice advising said labor union or workers' representative of its commitment to this
nondiscrimination clause. Similar notice shall be sent to every other source of recruitment regularly
utilized by the CONTRACTOR.
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1. Lead-Based Paint Hazard

The contractor is hereby specifically made aware of the HUD lead-based paint regulations, 24 CFR, Part
35, which are applicable to the construction or rehabilitation of residential structures. To the extent that
the subject matter of this contract involves residential structures, the contractor will comply with the lead-
based paint regulations.

2. Compliance With Air and Water Acts

The contract is subject to the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the
Federal Water Pollution Control Act, as amended, 32 USC 1251 et seq., and the regulations of the
Environmental Protection Agency (EPA) with respect thereto, at 40 CFR Part 15, as amended from time
to time.

The contractor and any of its subcontractors for work funded under the contract which is in excess of
$100,000 agree to the following agreements:

€)) A stipulation by the contractor or subcontractors that any facility to be utilized in the
performance of any non-exempt contract or subcontract is not listed on the List of Violating Facilities
issued by the EPA pursuant to 40 CFR 15.20.

(b) Agreement by the contractor to comply with all the requirements of Section 114 of the
Clean Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control
Act; as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well
as all other requirements specified in said Section 114 and Section 308, and all regulations and
guidelines issued thereunder.

(c) A stipulation that as a condition for the award of the contract prompt notice will be given
of any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility
utilized or to be utilized for the contract is under consideration to be listed on the EPA List of Violating
Facilities.

(d) Agreement by the contractor that he will include or cause to be included the criteria and
requirements in paragraph (a) through (d) of this Section in every non-exempt subcontract and requiring
that the contractor will take such action as the Government may direct as a means of enforcing such
provision.

In no event shall any amount of the assistance provided under this contract be utilized with respect to a
facility which has given rise to a conviction under Section l13(c)(l) of the Clean Air Act or Section 309(c) of
the Federal Water Pollution Control Act.

3. Interest of Members, Officers, or Employees of Pubic Body, Member of Local Governing
Body, or Other Public Officials

No member, officer, or employee of the Public Body, or its designees or agents, no member of the
governing body of the locality in which the program is situated, and no other public official of such locality
or localities who exercises any functions or responsibilities with respect to the program during his tenure
or for one (1) year thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or
the proceeds thereof, for work to be performed in connection with the program assisted under the
contract.

4, Energy Conservation Provisions

The contractor must recognize mandatory standards and policies relating to energy efficiency contained
in the Cost Effective Energy Conservation Measures.
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5. Executive Order 11625 — Minority Business Enterprise

(a) It is the policy of the City to take positive steps to maximize the utilization of minority
business enterprises in all contract activity administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "minority business enterprise” means a business, at least fifty
percent (50%) of which is owned by minority group members, or in the case of publicly owned
businesses, at least fifty-one percent (51%) of the stock is owned by minority group members. For the
purpose of this definition, minority groups are members of Blacks, Hispanics, Asians, Native Americans,
Alaskans, or Pacific Islanders.

6. Executive Order 12138 — Women's Business Enterprise

€) It is the policy of the City to take positive steps to maximize the utilization of women
business enterprises in all contracts administered by the City.

(b) The contractor will utilize his best efforts to carry out this policy in the award of his
subcontracts to the fullest extent consistent with the efficient performance of this contract.

As used in the contract, the term "women business enterprise” means a business, that is at least
fifty-one percent (51%) owned by a woman or women who also control and operate it. "Control" in this
context means exercising the power to make policy decisions. "Operate" in this context means being
actively involved in the day-to-day management.

7. Age Discrimination Act of 1975

No person in the United States shall, on the basis of age be excluded from participation in, be denied the
benefits of, or be subjected to discrimination under any program or activity receiving Federal financial
assistance.

8. Section 504 Handicapped (if $2,500 or over)

Affirmative Action for Handicapped Workers:

€)) The contractor will not discriminate against any employee or applicant for employment
because of physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. The contractor agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped individuals without discrimination based upon
their physical or mental handicap in all employment practices such as the following: Employment
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms
of compensation, and selection for training, including apprenticeship.

(b) The contractor agrees to comply with rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the Act.

(c) In the event of the contractor's non-compliance with the requirements of this clause,
actions for non-compliance may be taken in accordance with the rules, regulations, and relevant orders of
the Secretary of Labor issued pursuant to the Act.

(d) The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Director, provided by or through the
contracting officer. Such notices shall state the contractor's obligation under the law to take affirmative
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action to employ and advance in employment qualified handicapped employees and applicants for
employment, and the rights of applicants and employees.

(e) The contractor will notify each labor union or representative or workers with which it has a
collective bargaining agreement or other contract understanding, that the contractor is bound by the terms
of Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to employ and
advance in employment physically and mentally handicapped individuals.

()] The contractor will include the provisions of this clause in every subcontract or purchase
order of $2,500 or more unless exempted by rules, regulations, or orders of the Secretary issued
pursuant to Section 503 of the Act, so that such provisions will be binding upon each subcontractor or
vendor. The contractor will take such action with respect to any subcontract or purchase order as the
Director of the Office of Federal Contract Compliance Programs may direct to enforce such provisions,
including action for non-compliance.

9. Contract Work Hours and Safety Standards Act Provisions

The Contractor, if the contract is in excess of $2,000, and any of his subcontractors, shall comply
with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 USC 327- 330) as
supplemented by Department of Labor Regulations contained in 29 CFR Part 5.

Under Section 103 of the Act, the Contractor and any of his subcontractors, shall be required to
compute the wages of every mechanic and laborer on the basis of a standard work day of eight hours and
a standard work week of forty hours. Work in excess of the standard work day or week is permissible,
provided the worker is compensated at a rate not less than one and one-half times the basic rate of pay
for all hours worked in excess of eight hours in any calendar day or forty hours in any work week. Section
5 of the Federal Labor Standards Provisions, for the Community Development Block Grant Program,
dated 9/75, and appearing elsewhere in this Contract, sets forth in detail the Section 103 requirements.

Section 107 of the Act provides that no laborer or mechanic shall be required to work in
surroundings or under working conditions which are unsanitary, hazardous or dangerous to his health and
safety, as determined under construction, safe and health standards promulgated by the Secretary of
Labor. These requirements do not apply to the purchase of supplies or materials or articles ordinarily
available on the open market.
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SPECIAL PROVISIONS
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ANTICIPATED NOTICE TO PROCEED DATE

The anticipated notice to proceed date used for the calculation of the contract time is
October 14, 2015.

Submit bids on this project in compliance with the Pennsylvania Prevailing Wage Act, as specified in
Section 107.22.

UTILITIES

In accordance with provisions of Act 287-1974, as amended Act 187-1996, identify and contact all utilities
having existing aerial or underground facilities located within the limits of work to arrange for marking of
the field locations of these facilities prior to performing any excavation, drilling, and/or driving. Cooperate
with affected utilities and/or municipalities in any necessary adjustment or relocation of their facilities.

SECTION 102.06(e) — ANTI-COLLUSION REQUIREMENTS

ITEM 0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING
CONSTRUCTION

Hours of operation for this project are restricted to 7:00 P.M. through 5:30 A.M. Monday
evening through Saturday morning. Perform no work between 5:30 A.M. Saturday and
7:00 P.M. Monday or on holidays without the written authorization of the City of Reading
Director of Public Works.

Furnish and place “THIS ROADWAY TO BE UNDER CONSTRUCTION” <DATE>
(W23-1) signs at the limits of work for the project four (4) days in advance of start of
construction, as directed. Remove signs at the start of construction in each direction.

Maintain and protect traffic in accordance with PA 67 Code, Chapter 212, Figures PATA
5, 10b, 16, 18, and 24 of Publication 213 dated April 2010, and as indicated on the
Traffic Control Plan.

Figure PATA 10b shall not be used to perform work at the intersection of Penn St. and
S. 2" Street.

Provide new or like traffic control signs and devices. Do not use reflective sheeting that
is scratched, scarred, dirty or shows evidence of loss of reflectivity. Do not use signs or
devices that are cracked, bent, dented or broken. Replace reflective sheeting on
barricade rails should they become scratched were reflectivity becomes impaired.

Mount all long term signs on Type Il barricades unless otherwise noted or as directed.
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Install Type A or Type B lights on all short term traffic control signing during nighttime
operations.

Use Type lll (orange) retro-reflective sheeting material on all long term traffic control
devices.

Notify the District Community Relations Coordinator at 610-871-4555, and the
Inspector-In-Charge ten (10) days in advance of all traffic restrictions

Provide at least three (3) days notice to City of Reading Municipal Office prior to
imposing traffic restrictions.

Coordinate with City of Reading Police Department regarding daily Parking Restrictions
within the work area.

Maintain access to all side roads, private driveways, and businesses at all times. |If
short-term operation will affect access to driveways, provide minimum 72-hour advance
notice to property owner.

As defined in PA 67 Code, Section 173.3(3)(ii), the use of flashing or strobe lights in
headlights, parking lights and taillights is prohibited. All construction vehicles operated
within the project limits are prohibited from using such lights.

Provide longitudinal transitions between milled surfaces and existing pavement
matching
Table A of RC-28M.

When a traveled portion of roadway is milled, it shall be replaced within six (6) days.
Install “ROUGH ROAD” (W8-8) signs in advance of all milled roadway sections that are
not paved before opening to traffic. Slope areas around utility manholes, valves or
boxes, and inlets to 3:1 or flatter in milled roadway sections that are open to traffic.
‘ROUGH ROAD” (W8-8) signs to have black legend and border on orange retro-
reflective background.

During nighttime operations, all flagger stations shall be illuminated in accordance with
Publication 213, General Note 26.

Supply sufficient lighting to safely illuminate all work areas during nighttime operations.
Vehicular headlights are not considered as a light source for work areas.

Use 8’ x 4’ flashing arrow panels for all lane closures.

Before opening lanes to traffic, replace all lane lines, centerlines and edgelines covered
or destroyed during the previous night’s operation.

Protect excavations, and construction work so as not to expose pedestrians to hazards.
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Restore all travel lanes to normal traffic flow at the close of each work day.

Do not attach or place adhesive to sign face that is temporarily covered during
construction operations.

Maintain constant surveillance of traffic control operations, and satisfactorily replace or
correct all missing, damaged, ineffective, or misaligned equipment to the satisfaction of
the Inspector-in-Charge.

Equip all construction equipment that travels in any traffic lane open to public use with
high intensity flashing lights. Use flashing lights of an amber color. Have flashing lights
operating when vehicle is entering, leaving, or traveling on any traffic lane open to
public use. Provide lights which have a 360 degree field of vision.

Magnetically attach sign, or approved equal, to all vehicles excluding concrete delivery
trucks used on this project during construction operations which travel the project on
any traffic lane open to public use. Attach sign to rear of vehicles in a prominent
position. Maintain signs in a condition suitable to the Inspector-in-Charge.

Size of signs for pick-up trucks and smaller vehicles are a minimum 1 foot high by 3 feet
wide with 3 inch letters. Signs for larger trucks are a minimum 2 feet high by 5 feet wide
with 6 inch letters. Provide a sign legend of an orange background with black letters,
readable at a distance of 200 feet during daylight hours. Provide sign lettering which
reads as follows:

CONSTRUCTION VEHICLE
KEEP ALERT FOR
SUDDEN STOPS AND TURNS

Insure that ANSI 107-2004 Class 2 apparel (orange or fluorescent yellow-green) is worn
by all employees engaged in work operations within the Right-of-Way of any Federal-
Aid or State highway. Flaggers shall be required to wear ANSI 107-2004 Class 2 vests
(orange or fluorescent yellow-green), when performing flagger operations. ANSI 107-
2004 Class 3 Apparel shall be worn by all employees in night time operations.

At completion of project, remove all construction signs and devices from the project site.

ITEM 9000-0001 STREET PRINT, DURATHERM PAVEMENT MARKINGS

DESCRIPTION- This work is the application of decorative, pre-cut pavement
markings.
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MATERIAL- Street Print Duratherm inlaid thermoplastic wagon wheel pattern
with stacked brick border.

CONSTRUCTION- In accordance with the manufacturer’s instructions.

MEASUREMENT AND PAYMENT- Square Foot

ITEM 9000-0002 TYPE 1 DOUBLE ADA RAMPS (ALTERNATE CONSTRUCTION)

DESCRIPTION- This work is the removal of existing sidewalk ramps and
construction of a new plain cement concrete Type 1 double ramp in
accordance with the Plans and Standard Drawings, including
specifically PennDOT Standard Drawing RC 67.

MATERIAL- Aggregate, AASHTO 57 in accordance with Section 703,
Plain cement concrete Class A, in accordance with Section 704,
Premolded expansion joint in accordance with Section 705.1.

Detectable Warning Surface (DWS). Provide a DWS product from
a manufacturer listed in Bulletin 15 and meeting the requirements
of the Americans with Disabilities Act Accessibility Guidelines
(ADAAG). Provide certification as specified in Section 106.03(b)3.

CONSTRUCTION- In accordance with Section 630, 676 and as follows: coordinate
with Engineer to mark out limits of sidewalk to be removed. Sawcut
existing curb and sidewalk to neat lines. Rubblize and excavate
area to be removed to subgrade. Construct new curb and ADA
ramp in accordance with the Drawings and City of Reading
Standard Curb and Sidewalk Plan of Cement Concrete Sidewalk,
Plan No. 5389-C, Sheet 1 of 1 dated 1-1-81. Construct curb and
ADA ramp separately. Monolithic construction is prohibited without
exception.

MEASUREMENT AND PAYMENT- Square Foot

ITEM 9000-0003 ADA RAMP, TYPE 1, DIAGONAL

DESCRIPTION- This work is the removal of an existing sidewalk ramp and
construction of a new plain cement concrete Type 1 diagonal ramp
in accordance with the Plans and Standard Drawings, including
specifically PennDOT Standard Drawing RC 67.
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MATERIAL- Aggregate, AASHTO 57 in accordance with Section 703;
Plain cement concrete Class A, in accordance with Section 704;
Premolded expansion joint in accordance with Section 705.1.

Detectable Warning Surface (DWS). Provide a DWS product from
a manufacturer listed in Bulletin 15 and meeting the requirements
of the Americans with Disabilities Act Accessibility Guidelines
(ADAAG). Provide certification as specified in Section 106.03(b)3.

CONSTRUCTION- In accordance with Section 630, 676 and as follows: coordinate
with Engineer to mark out limits of sidewalk to be removed. Sawcut
existing curb and sidewalk to neat lines. Rubblize and excavate
area to be removed to subgrade. Construct new curb and ADA
ramp in accordance with the Drawings and City of Reading
Standard Curb and Sidewalk Plan of Cement Concrete Sidewalk,
Plan No. 5389-C, Sheet 1 of 1 dated 1-1-81. Construct curb and
ADA ramp separately. Monolithic construction is prohibited without
exception.

MEASUREMENT AND PAYMENT- Each

ITEM 9000-0005 PLAIN CEMENT CONCRETE SIDEWALK AS DIRECTED BY THE
ENGINEER

DESCRIPTION-  This work is the saw cutting and removal of existing plain cement
concrete sidewalk and construction of new sidewalk as directed by
the ENGINEER.

MATERIAL- In accordance with Section 676.2.

CONSTRUCTION- In accordance with Section 676.3 and as follows:
Sawcut areas delineated by the ENGINEER to neat lines. Remove
and dispose of existing concrete pavement. Regrade and compact
stone subbase. Construct plain cement concrete sidewalk in

accordance with Section 676.3.

MEASUREMENT AND PAYMENT- Square Foot.
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ITEM 9491-0069 REMOVAL OF BRICK AND CEMENT CROSS-WALKS, 4 2" DEPTH

DESCRIPTION-  This work is the removal of brick and cement cross-walks, including
reinforced cement concrete borders, to a depth of 4 %”.

MATERIAL- N/A

CONSTRUCTION- In accordance with PENNDOT PUB. 408, Section 491 and as
follows:

Saw-cut neat line 4 2" deep one foot (1’) outside and parallel to
cement concrete border. Saw-cut Reinforced cement concrete
border 4 V2" deep on four inch (4”) centers longitudinally and two
foot (2’) centers transversely. Mill brick and cement cross-walks
between borders to a depth of 4 %", or excavate to prescribed
depth by other methods approved by the City Engineer. Fracture
and remove top 4 %" of reinforced cement concrete borders
utilizing pneumatic jack-hammer or other approved method.
Remove exposed reinforcing bars to a depth 4 %" below adjacent
street grade. Mill one foot (1’) wide area between cement border
and previously saw-cut line to a depth of 4 2". Remove all rubble
and waste material from site.

MEASUREMENT AND PAYMENT- Square Yard
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SPECIAL PROVISION TO THE
TECHNICAL SPECIFICATIONS




FIELD OFFICE AND OFFICE EQUIPMENT PACKAGE

The Contractor is responsible for the provisions of Penn DOT Publication 408 Section
609 Inspector’s Field Office and Inspection Facilities, and Section 688 Microcomputer
System which shall be accomplished by sharing the present field office and field office
equipment with the contractor performing the New Street Light Systems Project (aka:
Penn Street lighting project). The present field office is located in the Callownhill Building
at 10 N. 5™ St. The Lighting contractor is MBR, Inc., and the contact is Dave Henne at
484-955-8604. The Contractor shall coordinate the arrangements for sharing this office
and equipment as needed to meet the provisions of Pub 408 and this contract.
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TECHNICAL SPECIFICATIONS




DIVISION 1 - GENERAL REQUIREMENTS

01011 Summary of Project

01019 Contract Considerations

01039 Coordination and Meetings

01300 Submittals

01400 Quality Control

01500 Construction Facilities and Temporary Controls
01600 Material and Egquipment

01700 Contract Close-out

City of Reading - Penn Street Crosswalks Project 2015 Page 133



SECTION 01011

SUMMARY OF PROJECT

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Statement of Work.
B. Description of Work.
C. Special Conditions.
D. Work Sequence.

1.02 STATEMENT OF WORK

The WORK included in this project shall be constructed in
conformance with PennDOT Publication 408, "SPECIFICATIONS",
2011 and latest revisions thereto which are made a part
hereof, PennDOT Bulletins and Publications referred to in
Publication 408.

The CONTRACTOR shall be solely responsible for furnishing
all materials, equipment, supplies, labor, fuel or other
appurtenances, and performing all WORK as required by the
CONTRACT in compliance with the SPECIFICATIONS,
Publication 408, Details, AND Drawings which are made part
hereof, including any details provided by the ENGINEER or
OWNER in interpretation of the CONTRACT.

The WORK shall be complete in place and all materials,
services or labor not specifically mentioned in the
SPECIFICATIONS or shown on the DRAWINGS necessary for the
project shall be performed or supplied at no additional
cost to the OWNER.

The project shall be completed in a workmanlike manner by
qualified personnel.

The WORK included in this project shall be constructed in
conformance with and all City Specifications and
Ordinances, which are made a part hereof.
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1.03 DESCRIPTION OF WORK

A. The WORK to be performed under this CONTRACT shall
include furnishing equipment and materials for the
removal and replacement of crosswalks, curb ramps,
pedestrian push buttons, pedestrian signals and
related appurtenances, pursuant to all PennDOT
Publications and Specifications referenced above,
Drawings and Specification for the intersection of
Penn Street with Third Street, attached and made part
of this contract.

The Work shall include, but not necessarily be limited
to furnishing and installing, complete and in place,
the following:

Sawcut reinforced cement concrete crosswalk borders on
four-inch (4”) centers longitudinally and two-foot
(2’) centers transversely, remove and dispose of same.

Mill brick and cement crosswalks to a depth of 4-1/2”"
between concrete borders in accordance with the
drawings and details.

Mill bituminous pavement outside concrete crosswalk
borders in accordance with drawings and typical
sections.

Remove and replace ADA curb ramps in accordance with
the drawings and details. Limits of work are
delineated on the Plans or in the case where the
existing curb ramp is within an area of brick, the
limits of the brick are also the limits of work.

Construct bituminous concrete crosswalks and paving in
accordance with the drawings and details.

Apply Duratherm street print pattern in accordance
with manufacturer’s directions.

Pedestrian push buttons, hand/man signals, pedestals,
conduit and wiring installed in accordance with the

drawings and details.

B. ADDITIONAL REQUIREMENTS
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The Work shall meet the requirements of the following
PennDOT publications.

1. Pennsylvania Department of Transportation
Publication 408 Specifications (Current Edition)

Commonwealth of Pennsylvania Department of
Transportation Regulations (Title 67, Chapter
211)

Commonwealth of Pennsylvania Traffic Signal
Handbook

Department of Transportation, Publication 68
(latest edition)

Commonwealth of Pennsylvania 8700 Series
Drawings, Department of Transportation,
Publication 111 (latest edition)

Commonwealth of Pennsylvania 7800 Series
Drawings, Department of Transportation,
Publication 148 (latest edition)

Commonwealth of Pennsylvania, Publication 72,
Department of Transportation Standards for
Roadway Construction (latest edition)

1.04 SPECIAL CONDITIONS

A. All excavation, including excavation for subgrade,
trench excavation and bulk excavation, i1s unclassified
and includes excavation and removal of all soil,
shale, rock, boulders, fill, and all other materials
encountered, of whatever nature.

B. Cutting of the pavement for patching shall be
performed in a neat and clean manner. Excess material
shall be removed from the project site and disposed of
properly
by the CONTRACTOR. All areas where proposed paving
abuts existing paving, the existing paving shall be
saw cut.
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C. The CONTRACTOR shall use caution so as not to disturb
or cover property corners located within the project
area. The CONTRACTOR shall be responsible to re-
establish any property corner disturbed during
construction at no cost to the CITY or property owner.

D. Any curbs, sidewalks, pavement or private property
damaged by the CONTRACTOR shall be repaired as
required by the ENGINEER at no expense to the OWNER.
Any curb, sidewalk or pavement repairs shall comply to
the City of Reading Construction Standards.

END OF SECTION
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SECTION 01019

CONTRACT CONSIDERATIONS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Acceptance of Proposal.
B. Alternates.

C. Start of Work.

D. Escalator Clause.

E. Application for Payment.
F. Change Procedures.

G. Completion Date.

H. Ligquidated Damages.

1.02 RELATED SECTIONS
A. OWNER-CONTRACTOR Agreement (MS 944).
1.03 ACCEPTANCE OF PROPOSAL

City of Reading reserves the right to delete at its
discretion various portions of this project from the
awarding of the CONTRACT, if in the City’s opinion it has
determined that insufficient funds are available to
complete the work in this request for bids. The basis of
award shall be made for the total of all items in the bid.

1.04 START OF WORK
Notification shall be given by the CONTRACTOR to the OWNER/
ENGINEER a minimum of seventy-two (72) hours prior to the
start of any work.

1.05 WORKING HOURS
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No person shall perform any work or cause any work to be
performed, which creates a nuisance, on Sundays, or legal
holidays except upon written authorization of the Code
Enforcement Officer. When any Person desires to work on
Sundays, or legal holidays, said Person shall notify the
Code Enforcement Officer at least two (2) days in advance,
requesting written permission. Work on this project is
restricted to the hours between 7:00 p.m. and 5:30 a.m.
local time Monday through Friday.

1.06 APPLICATIONS FOR PAYMENT

A. Submit three (3) copies of each application on the
standard form.

B. Content and Format: Utilize Bid Form for listing
items and unit prices in Application for Payment.

C. Submit at intervals of no less than one month.
1.07 CHANGE PROCEDURES

A. The ENGINEER will advise of minor changes in the Work
not involving an adjustment to Contract Price or
Contract Time.

B. The ENGINEER may issue a Notice of Change which
includes a detailed description of a proposed change
with supplementary or revised Drawings and
Specifications, a change in Contract Time for
executing the change with a stipulation of any
overtime work required and the period of time during
which the requested price will be considered wvalid.
CONTRACTOR will prepare and submit an estimate within
10 days.

C. The CONTRACTOR may propose a change by submitting
request for change to the ENGINEER, describing the
proposed change and its full effect on the Work.
Include a statement describing the reason for the
change, and the effect on the Contract Sum/Price and
Contract Time with full documentation.

D. Lump Sum Price Change Order: Based on Notice of
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Change and CONTRACTOR’s fixed price quotation or
CONTRACTOR’" s request for a Change Order as approved by
ENGINEER.

E. Unit Price Change Order: For pre-determined unit
prices and quantities, the Change Order will be
executed on a fixed unit price basis. For unit costs
or quantities of units of work which are not pre-
determined, execute Work under a Work Directive
Change. Changes in Contract Price or Contract Time
will be computed as specified for Time and Material
Change Order.

F. Work Directive Change: ENGINEER may issue a
directive, signed by the OWNER, instructing the
CONTRACTOR to proceed with a change in the Work, for
subsequent inclusion in a Change Order. Document will
describe changes in the Work, and designate method of
determining any change in Contract Price or Contract
Time. Promptly execute the change.

G. Time and Material Change Order: Submit itemized
account and supporting data after completion of
change, within time limits indicated in the Conditions
of the Contract. ENGINEER will determine the change
allowable in Contract Price and Contract Time as
provided in the Contract Documents.

H. Maintain detailed records of Work done on Time
and Material basis. Provide full information required
for evaluation of proposed changes, and to
substantiate costs for changes in the Work.

I. Change Order Forms.

J. Execution of Change Orders: ENGINEER will issue
Change Orders for signatures of parties as provided in
the Conditions of the Contract.

1.08 WORK BY OTHERS

1. The CONTRACTOR shall review all plans and
Specifications thoroughly to determine locations of
possible utility conflicts. Whenever feasible, the
ENGINEER may be requested to readjust grades where
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necessary to avoid a utility relocation. This shall
be done as soon as possible after the CONTRACTOR has
verified the depth and location of the said
underground facilities.

1.09 COMPLETION DATE
The Contract shall be completed within One Hundred Forty
(140) calendar days of receipt of the Notice to Proceed.
The contract time will commence upon issuance of the Notice
To Proceed, however, the onsite work items shall not
commence until after March 1, 2016 and until such time that
the weather conditions at the site are satisfactory as
prescribed by the applicable Penn DOT publications.

1.10 LIQUIDATED DAMAGES
If all Work is not completed on time, liquidated damages
will be assessed as specified in PennDOT Publication 408,
Section 108.07.

PART 2 PRODUCTS
NOT USED

PART 3 EXECUTION
NOT USED

END OF SECTION
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SECTION 01039

COORDINATION AND MEETINGS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Coordination.

B. Field Engineering.

C. Preconstruction Conference.
D. Site Mobilization Conference.
E. Progress meetings.

1.02 COORDINATION

A. Coordinate scheduling, submittals, and Work of the
various Sections of Specifications to assure efficient
and orderly sequence of installation of interdependent
construction elements.

B. Coordinate completion and clean up of Work of separate
sections in preparation for Substantial Completion.

1.03 FIELD ENGINEERING

A. Initial stakeout for new alignments will be the
responsibility of the OWNER/ENGINEER. Thereafter,
stakeouts and/or establishments of control shall be
the responsibility of the CONTRACTOR, and shall be
done at no cost to the OWNER.

B. CONTRACTOR shall locate and protect survey control and
reference points.

C. Provide field engineering services. Establish
elevations, lines, and levels, utilizing recognized
engineering survey practices.

1.04 PRECONSTRUCTION CONFERENCE
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A. ENGINEER will schedule a conference after Notice of
Award.

B. Attendance Required: OWNER, ENGINEER, utility
representatives, and CONTRACTOR.

C. Agenda:
1. Distribution of Contract Documents.
2. Submission of list of Subcontractors and progress
schedule.
3. Designation of personnel representing the parties

in Contract, and the ENGINEER.

4, Procedures and processing of field decisions,
submittals, substitutions, applications for
payments, proposal request, Change Orders and
Contract closeout procedures.

5. Scheduling.

6. Submission of CONTRACTOR's Traffic Control Plan.

1.05 SITE MOBILIZATION CONFERENCE

A. ENGINEER will schedule a conference at the Project
site a minimum of 72 hours prior to CONTRACTOR
occupancy.

B. Attendance Required: OWNER, ENGINEER, CONTRACTOR,

CONTRACTOR's Superintendent, and major Subcontractors.

C. Agenda:
1. Use of premises by CONTRACTOR.
2. OWNER's requirements.
3. Construction facilities and controls provided by
OWNER.
4. Survey layout.
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5. Schedules.

6. Procedures for testing.
7. Procedures for maintaining record documents.
8. Inspection and acceptance of work.
PART 2 PRODUCTS
Not Used
PART 3 EXECUTION
Not Used

END OF SECTION
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SECTION 01300

SUBMITTALS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Proposals.

B. Submittal procedures.

C. Construction progress schedules.

D. Proposed products list.

E. Shop drawings.

F. Product data.

G. Traffic Control Plan.
1.02 RELATED SECTIONS

A. Section 01400 - Quality Control: Manufacturers’ field

services and reports.

B. Section 01600 - Material and Equipment: Material
certifications.

C. Section 01700 - Contract Closeout: Contract closeout
submittals.

1.03 PROPOSAL INFORMATION

Sealed Proposals, shall be submitted in accordance with
instructions to

B. Sequentially number the transmittal forms.
Resubmittals to have original number with an
alphabetic suffix.

C. Identify Project, CONTRACTOR, Subcontractor or
supplier; pertinent Drawing sheet and detail
number (s), and Specification Section number, as
appropriate.
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D. Apply CONTRACTOR’s stamp, signed or initialed
certifying that review, verification of Products
required, field dimensions, adjacent construction
Work, and coordination of information, is in
accordance with the requirements of the Work and
Contract Documents.

E. Schedule submittals to expedite the Project, and
deliver to ENGINEER at business address. Coordinate
submission of related items.

F. Identify variations from Contract Documents and
Product or system limitations which may be detrimental
to successful performance of the completed Work.

G. Provide space for CONTRACTOR and ENGINEER review
stamps.
H. Revise and resubmit submittals as required, identify

all changes made since previous submittal.

I. Distribute copies of reviewed submittals to concerned
parties. Instruct parties to promptly report any
inability to comply with provisions.

1.05 SHOP DRAWINGS
A. Submit in the form of four opaque reproductions.

B. After review, reproduce and distribute in accordance
with Article on Procedures above.

1.07 TRAFFIC CONTROL PLAN

A. A Traffic Control Plan meeting the requirements of
PennDOT Publication 213 along with a written Schedule
of Work shall be submitted for approval. Street
closings and detours shall be approved by The City of
Reading Police Chief.

END OF SECTION
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SECTION 01400

QUALITY CONTROL

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Quality assurance and control of installation.
B. References.
C. Inspection and testing laboratory services.

1.02 RELATED SECTIONS
A. Section 01300 - Submittals.

B. Section 01600 - Material and Equipment: Requirements
for material and product quality.

1.03 QUALITY ASSURANCE/CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers,
products, services, site conditions, and workmanship,
to produce Work of specified quality.

B. Comply with specified standards as a minimum quality
for the Work except when more stringent tolerances,
codes, or specified requirements indicate higher
standards or more precise workmanship.

C. Perform work by persons qualified to produce
workmanship of specified quality.

D. Control of Material Quality shall be in accordance
with PennDOT Publication 408, Section 106.

1.04 QUALITY ASSURANCE/QUALITY CONTROL

Perform Work in accordance with the Pennsylvania Department
of Transportation Publication 408 Specifications.

All materials and equipment shall be designed, manufactured
and tested in accordance with the current standards of
IEEE, ASTM, ANSI, International Municipal Signal
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Association (IMSA) and Institute of Traffic Engineers (ITE)
and shall bear the label of approval of the National Board
of Fire Underwriters and Laboratory where applicable. New,
first-quality, PennDOT approved, materials, made by a
manufacturer of established recognized reputation, shall be
furnished and used unless otherwise specified.

1.05 REFERENCES
A. Conform to PennDOT Publication 408, latest revision,

and all other standards referenced in these Contract
Documents, as of date for receiving bids.

B. Obtain copies of standards when required by Contract
Documents.
C. Should specified reference standards conflict with

Contract Documents, request clarification for ENGINEER
before proceeding.

D. The contractual relationship of the parties to
the Contract shall not be altered from the Contract
Documents by mention or inference otherwise in any
reference document.

1.06 INSPECTION AND TESTING LABORATORY SERVICES

A. CONTRACTOR shall provide for any inspection or testing
by others, at no additional expense to the OWNER.

B. An independent firm will perform inspections, tests,
and other services specified in individual
specification Sections and as required by the
ENGINEER.

C. Reports will be submitted by the independent firm to
the ENGINEER, in duplicate, indicating observations
and results of tests and indicating compliance or non-
compliance with Contract Documents.

D. Cooperate with independent firm; furnish samples of
materials, equipment, tools, storage and assistance as
requested.

1. Notify ENGINEER and independent firm 24 hours
prior to expected time for operations requiring
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services.
E. Retesting required because of non-conformance to

specified requirements shall be performed by the same
independent firm on instructions by the ENGINEER.

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Temporary Construction Facilities.

B. Temporary Controls: Barriers, protection of the Work,
and sediment and erosion controls.

C. Construction Facilities: Parking and progress
cleaning.
D. Removal of Facilities.

1.02 RELATED SECTIONS
A. Section 01700 - Contract Closeout: Final cleaning.
1.03 TEMPORARY CONSTRUCTION FACILITIES

All services and facilities required for construction
purposes shall be furnished solely by the CONTRACTOR, at no
additional cost to the OWNER. All temporary services and
facilities used during construction shall be removed by the
CONTRACTOR at the completion and final inspection of his
Work.

1.04 BARRIERS
A. Provide barriers to prevent unauthorized entry to

construction areas and to protect existing facilities
and adjacent properties from damage from construction

operations.

B. Provide barricades required by PennDOT Publication
213.

C. Provide all work zone traffic control and protect

non-owned vehicular traffic, in accordance with
PennDOT Publication 213.
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1.05 PARKING

A. Do not allow personal vehicles to park within highway
rights-of-way.

1.06 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and
rubbish. Maintain site in a clean and orderly
condition.

B. Remove waste materials, debris, and rubbish from site

periodically and dispose off-site in a proper fashion.

1.07 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary above grade or buried utilities,
equipment, facilities, and materials prior to Final
Inspection.

B. Clean and repair damage caused by installation or use

of temporary work.

C. Restore existing facilities used during construction
to original condition. Restore permanent facilities
used during construction to specified condition.

D. After Final Inspection, remove temporary traffic

control facilities.

END OF SECTION
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SECTION 01600

MATERIAL AND EQUIPMENT

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Products.

B. Material Certifications.

C. Transportation and handling.
D. Storage and protection.

1.02 RELATED SECTIONS

A. Instructions to Bidders: Product options and
substitution procedures.

B. Section 01400 - Quality Control: Product quality
monitoring.

1.03 PRODUCTS

A. Products: Means new material, machinery, components,
equipment, fixtures, and systems forming the Work.
Does not include machinery and equipment used for
preparation, fabrication, conveying and erection of
the Work. Products may also include existing
materials or components required for reuse.

B. All materials must be obtained from approved vendors
listed in PennDOT Publication Bulletin 15, Approved
Construction Materials Except Duratherm Pavement
Markings, which shall be used without exception.

C. Materials
1. Maintenance and Protection of Traffic
The CONTRACTOR shall prepare a Traffic Control

Plan in accordance with PennDOT Publication 213.
The Traffic Control Plan shall be approved by the

City of Reading - Penn Street Crosswalks Project 2015 Page 1



ENGINEER prior to beginning work.
2. Submittal Drawings

Installation instructions must be provided with
the equipment when shipped.

The CONTRACTOR is required to turn over to City
of Reading guarantees or warranties which are
given by a manufacturer as a normal policy, not
less than 12 months. The CONTRACTOR shall
furnish manufacturer's instructions for
installing and maintaining the equipment and
assistance as required for timing and operation
of the equipment.

3. Act 121 Underground Facilities

The CONTRACTOR shall, prior to performing any
Work, contact all users located within City of
Reading to establish exact location of all
underground facilities located in the area of
construction. It shall be the CONTRACTOR's
responsibility to repair and/or replace any
damaged utilities at no cost to the OWNER.

4. Job Site Ingress and Egress

Any damages incurred during construction shall be
restored in kind at no expense to the OWNER.

5. Services and Facilities

All services and facilities required for
construction purposes shall be furnished solely
by the CONTRACTOR.

6. Start of Work

Notification shall be given by the CONTRACTOR to
the OWNER/ENGINEER a minimum of seventy-two (72)
hours prior to the start of any Work in order
that the municipality may comply with the
guidelines as set forth by the Pennsylvania
Department of Transportation.
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1.04 MATERIAL CERTIFICATIONS

Section 6 of Act No. 655 of 1956, June 1 P.L. (1955) 1944;
72 P.S. 2615, Payments to Municipalities, states that “All
materials used and Work done with monies herein allocated
shall conform to the current specifications of the
Department of Transportation or specifications approved by
the Department of Transportation.”

The suppliers’ invoices shall contain a statement of
certification that the materials furnished meet the above
noted requirements. The following Certification Statement
will appear on all invoices for the materials used:

We hereby certify that the material invoiced herein
conforms fully with the specification requirements of
the Pennsylvania Department of Transportation. Our
records of supply, attesting to this statement, are
open for inspection by Department or Municipal
personnel.

Date
Certified: By:

(Signature of
Responsible
Co. Official)

This certification is to be included for plant mixed
materials only, such as: Superpave Asphalt Mixture Design
Wearing Binder, and Bituminous Concrete Base Course (BCBC).

The CONTRACTOR shall also supply on a daily basis, the
“DAILY BITUMINOUS MIXTURE CERTIFICATION” (Form TR-465 6-82)
to the municipality.
In addition, the CONTRACTOR shall supply with shipment of
material delivered a “CERTIFICATE OF COMPLIANCE” (Form
CS-4171 6-91) to the municipality.

1.05 TRANSPORTATION AND HANDLING

A. Transport and handle Products in accordance with
manufacturer’s instructions.

B. Promptly inspect shipments to assure that Products
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comply with requirements, quantities are correct, and
Products are undamaged.

C. Provide equipment and personnel to handle Products by
methods to prevent soiling, disfigurement, or damage.

1.06 STORAGE AND PROTECTION

A. Store and protect Products in accordance with
manufacturer’s instructions, with seals and labels
intact and legible. Store sensitive Products in
weather-tight, climate controlled enclosures.

B. For exterior storage of fabricated Products, place on
sloped supports, above ground.

C. Construction equipment and materials shall be stored
only in areas designated by the CITY or on the
CONTRACTOR’ s property. At no time shall the
CONTRACTOR infringe on the rights of CITY residents
and/or property owners. The CONTRACTOR shall be
responsible to repair and/or replace damaged property
to the property owner’s satisfaction at no cost to the
property owner or the CITY if the damage is unrelated
to the Work specified in these Contract Documents. Do
not store material within the highway right-of-way.

D. Cover Products subject to deterioration with
impervious sheet covering. Provide ventilation to
avoid condensation.

E. Store loose granular materials on solid flat surfaces
in a well-drained area. Prevent mixing with foreign
matter.

F. Provide equipment and personnel to store Products by

methods to prevent soiling, disfigurement, or damage.

G. Arrange storage of Products to permit access for
inspection. Periodically inspect to assure Products
are undamaged and are maintained under specified
conditions.

END OF SECTION
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SECTION 01700

CONTRACT CLOSEOUT

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Close-out Procedures.
B. Final Cleaning.

1.02 RELATED SECTIONS

A. Section 01500 - Construction Facilities and Temporary
Controls: Progress cleaning.

1.03 CLOSEOUT PROCEDURES

A. As outlined in Section 14 - General Conditions, upon
completion of the Work under this Contract, the
ENGINEER shall make an inspection to determine if the
Work is fully and satisfactorily completed.

B. Submit written certification that Contract Documents
have been reviewed, Work has been inspected, and that
Work is complete in accordance with Contract Documents
and ready for ENGINEER’S inspection.

C. Provide submittals to ENGINEER that are required by
governing or other authorities.

D. Submit final Application for Payment identifying total
adjusted Contract Sum, previous payments, and sum
remaining due.

1.04 FINAL CLEANING

A. Execute final cleaning and site restoration prior to
final inspection.

B. Clean debris from storm drainage systems.

C. Clean site; sweep paved areas.
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D. Remove waste and surplus materials, rubbish, and
construction facilities from the site.

E. Remove all temporary services and facilities used
during construction prior to final inspection.

END OF SECTION
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CITY OF READING

STANDARD SPECIFICATIONS

DETAILS

Penn Street Crosswalks
Project

Chapter 192: Streets and Sidewalks
City of Reading
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(21, PART 5)

PART 5°

SIDEWALKS AND CURBS

§21-501. Permit Required for Curb and Sidewalk Work

No person, firm or corporation shall set any curbing, set any building, open any sidewalk, lay
new sidewalk or relay old sidewalk or constructany vault under a sidewalk, until a permit has
been obtained from the Director of the Department of Public Works or his /her designee. The
Director or his/her designee is authorized and directed to establish such rules and regulations,
as s/he deems necessary, for the proper control of the operations permitted relative to the
issuance of such permit,subject to the approval of Council.

(Ord. 35-2008,4/28/2008, §1)

§21-502. Permit Application.

Any applicant for a curb and sidewalk work permit shall first make written application to the
Director of Public Works or his/her designee for a permit, setting forth the location where such
work is desired and the purpose thereof.

(Ord. 35-2008, 4/28/2008, 81)

§21-503. Sidewalk Widths for Public Streets.

Whenany street or alley which now or hereafter is laid out, opened and dedicated to the public
use, according to law in the City, it shall be the duty of the owners of lots or real estate abutting
thereon, and they are hereby required upon notice from the Director of Public Works to
construct sidewalks on each side of such street or alley, at their own expense, for the safety and
convenience of the public, of the following width:

Street Name or Width (Ft.) Sidewalk Width (Ft.)
Penn St. from Fourth to Sixth Sts. 22

*Power to Regulate Projections and Encroachments-see Third Class City Code, §2403,
53 P.S. §37403(17).

Power to Require Sidewalk Construction and Repair-see Third Class City Code,§3001,
53 P.S. §38001.

City to Constructon Failure on Owner-see Third Class City Code 83002 et seq.,53P.S.
§38002 et seq.

Emergency Repairs- see Third Class City Code, §3003 et seq. 53 P.S. §38003 et seq.
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STREETS AND SIDEWALKS

Street Name or Width (Ft.) Sidewalk Width (Ft.)
80 16
60 13
50 10
40 8
30 6.5
20 2

The roadway of every street or alley shall remain as a passage way for vehicles and shall have
a gutter on each side thereof. However, on front of vacant Jots, a sidewalk of a width of 5 feet
shall be deemed sufficient, which sidewalk shall be laid 2 feet from the curb line.

(Ord. 35-2008,4/28/2008, §1)

821-504. Specifications for Paving Sidewalks and for Curbing.

Sidewalks shall be constructed and laid either with cement, bricks or dressed flat stones, and
shall be secured with curbstonesalong the outside thereof,in manner as hereinafter prescribed,
and according to the regulations of the City, sidewalks shall have a pitch of 3/8 of an inch to
the foot, from the front line of the house or lot to the curb,and the cement bricks or flatstone
used for laying or paving any sidewalk shall not be less than 2 inches in thickness. The flatstone
shall be square blocks with an even surface on the top and closely joined to the curbs and to
each other. The curbstones required to support such sidewalks shall be cut granite,sand, blue
or limestones, and shall not be less than 20 inches in width, with an even bottom. Each stone
shall be not less than 3feet 6 inches in length,and the thickness thereof shall be not less than
4 inches. Instreets of a width of 20 feet and less, curbstones 16 inches in width and 3 inches in
thickness may be used. Sidewalks shall be laid in good sand of not less than 8 inches in depth
and shall be excavated and filled with cinder to a depth sufficient to protect the same from frost.
Inall cases where the street pavementis constructed and composed of the following improved
street pavements: granite block, asphalt block, sheet asphalt and vitrified brick, the curbing
used in and along all of such properties abutting on such improved pavements shall consist of
granite curbing of not less than 5 inches, 20 inches in depth and 4 feet in length. The curbing
shall be properly faced and jointed, set in a firm bed of not less than 6 inches of sand, gravel or
such material as the Director of Public Works shall approve and backed up to the top of the
stone by not less than 4 inches of the same material, except that the use of concrete is permitted
in lieu of granite for the construction of curbs set to the lines of circular arcs for the rounding
of street intersections as provided by §21-513(1).

(Ord. 35-2008,4/28/2008, 8§1)
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§21-505. Notice to Recurb and Relay Sidewalks.
21-26 Page Revised 12/29/2008

(21, PART 5)

It shall be the duty of the owners of lots or real estate abutting any street or alley to recurb,
repave or relay the sidewallcs whenever authorized by Council or when required upon notice
from the Director of Public Works or his/her designee.

(Ord. 35-2008,4/28/2008, 81)

§21-506. Sidewalks for Dedicated Streets.

When any street which now or hereafter is opened in the City over any private land by the
owners thereof, and is dedicated to or permitted to be used by the public, itshall be the duty
of the owners of lots or real estate abutting thereon, and they are hereby required upon notice
to construct and maintain sidewalks on each side of such street at their own expense, in such
manner as is prescribed for sidewalks upon the public streets by §21-503 under the supervision
and direction of the Director of Public Works.

(Ord. 35-2008, 4/28/2008, §1)

§21-507. Paving and Repair of Driveways Required.

When any driveway crosses the sidewalk of any street or alley, within the City,for the purpose
of passing to and from such street or alley to any lot or building, it shall be the duty, and it is
hereby required, upon notice from the Director of Public Works that the owners oflots abutting
or adjoiningsuch street shall pave and curb the same, at their own expense,in such manner as
the Director shall require, and keep the same in repair.

(Ord. 35-2008, 4/28/2008, 81)

§21-508. Duty of Owner to Construct and Repair at Own Expense.

1. Owners of property abutting on any public street shall, at their own expense, construct,
pave, curb, repave and recurb the sidewalks on such property.
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2. Owners of property abutting on any public street shall, at their o _wn expense, keep
sidewallcs along such property in proper good repair in accordance with City standards
and maintained free from hazardous conditions.

(Ord. 35-2008,4/28/2008, 8§1)

821-509. Work by City for Failure to Comply with Notice.

Upon failure of any owner(s) to construct, pave, curb, repave or recurb sidewalks, keep the
same in good repair and maintain free from hazardous conditions within 10 days after written
notice by the Director of the Department of Public Works or his/her designee the work may be
done forthwith by the City of Reading, and the expense thereof, with costs, shall be levied and
collected from such ownersaccordingto law. Nothing in this Section shall preclude the Director
of the Department of Public Works or his/her designee from undertaking enforcement of this
Part as provided for in 821-516.

(Ord. 35-2008, 4/28/2008, 81)

§21-510. Cost Collection by Action at Law or Filing Lien.

The amount of expense so levied shall be a lien upon such premises from the time of the
commencement of the work by the City. Such date shall be fixed by the Director of Public
Works and filed with the City Clerk, and may be collected by action at law or a lien may be filed
and proceeded in according to law. Nothing in this Section shall preclude the Director of the
Department of Public Warks or his/her designee from seeking recover of expenses incurred to
construct, pave, curb, repave, recurb, restore to good repair or remove hazardous condition as
restitution through enforcement of this Part as provided for in §21-516.

(Ord. 35-2008,4/28/2008, 8§1)

§21-511. Concrete Curb Specifications.

Concrete curbing shall be permitted to be constructed along the sidewalks of the City and the
material used in such construction shall be as follows:

A.  Excavationsshall first be made to a depth not less than 2 feet 6 inches from the top
of the finished curb and in width not less than 14 times the width of the curb on
the top surface thereof, when finished.

B. . The materials thereof, which shall be of a quality satisfactory to the Director of
Public Warks and the Director of the Department of Public Works, shall consist of
American Portland cement, clean sharp sand, and crushed stone or slag which
shall be hard,clean and free from dust or earth, run of the crusher, not exceeding
linchin its largest dimension.
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C.  The proportions of mixture for concrete shall not be less than one part of cement,
three parts of sand and five parts of crushed stone or hard slag and for mortar for
the finishing coat, not less than one part of cement and no more than two parts of
sand.

D.  The mixing, if done by hand labor, shall consist of first mixing the cement and
sand dry until a uniform color of mixture is secured, after which the crusher stone
shall be added, then wetted and turned over until every particle is thoroughly
coated with mortar. Sufficient water shall be used so that only moderate tamping
is required after the concrete is placed. If done by machine, the method shall be
approved by the Director of Public Works.

E. The mortar for the surface or finishing coat shall be applied with the concrete itself
by exercising care in placing the concrete against the forms employed so as to push
back the larger particles in the mixture by use of a wide pronged fork, and by
tamping the large particles down gentlybelow the top surface. Any small quantity
of mortar that may be required for the finishing, shall be applied while the
concrete is wet and only enough to smooth the surface.

(Ord. 35-2008, 4/28/2008, 81)

§21-512. Curb Thickness and Width.

No concrete curbing shall be less than 8 inches on the top thereof, nor the thickness from the
bottom of excavation to the grade line of the street less than 9 inches, where the top does not
exceed 8 inches. Itis the intent and meaning of this Section that the thickness of the concrete
shall in all cases be determined by the width of the top of the curb when finished, and that the
bottom of excavation to the grade line of the street, it shall not be less than 1% times that of the
top of curb as aforesaid.

(Ord. 35-2008,4/28/2008, 81)

§21-513. Radius Curbs.

1. All new curbs set and all curbs reset at intersections or projecting angles of streets shall
be set or reset to the lines of circular arc, tangent to curb lines, of the greatest radii
possible that will not reduce the width of the sidewalk at any point to less than that of
the sidewalks of the lesser widths. The curb opposite the projecting angle shall have a
circular arc tangentto curb lines of the greatest radius possible, that will not reduce the
width of the roadway at any point to less than that of the roadway of lesser width.

2. The radii of all curbs reset at intersections of streets where traffic regulations not permit
vehicular traffic to tum corners, shall be determined by the Director of the Department
of Public Works with the approval of the Director of Public Works. This subsection shall
apply only as long as traffic regulations do not permit such vehicular traffic turns,
otherwise subsection (1) hereof shall apply and shall remainin full force and effect.

City of Reading - Penn Street Crosswalks Project 2015 Page 9




(Ord. 35-2008,4/28/2008, §1)

§21-514. Projecting Porches, Areaways or Steps; Cellar Doors.
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STREETS AND SIDEWALKS

on Penn Street, any porch, areaway or step, which shall extend beyond the building line
as fixed by the topographical survey of the City of Reading.

2. No person, firm or corporation shall make and set up or cause to be made or set up or
reset areaways extending beyond the building line of Walnut Street, Washington Street,
Penn Street, Franklin Street and Chestnut Street from Front to Eleventh Streets and on
Front, Second, Third, Fourth, Fifth, Sixth, Seventh, Eighth, Ninth, Tenth and Eleventh
Streets from Chestnut to Walnut Streets in the City as fixed by the topographical survey
of the City of Reading.

3. It shall be unlawful to erect, reset, repair, use and maintain cellar doors extending
beyond the building line of Walnut Street,Washington Street, Penn Street, FranklinStreet
and Chestnut Street from Front to Eleventh Streets, and on Front, Second, Third, Fourth,
Fifth,Sixth, Seventh, Eighth,Ninth, Tenth and Eleventh Streets from Chestnut to Walnut
Streets in the City of Reading, until a permit for such cellar door has first been obtained
from the Department of Public Works subject to the following limitations, restrictions
and conditions which shall be prescribed by the Director of Public Works:

A.  No permit will be issued for the setting, resetting or repairing of any cellar door
on the above-listed streets until there has been executed a vault or areaway
agreement covering the vault or passage way under the sidewalk leading to such
cellar door.

B.  No permit will be issued for the setting, resetting or repair of any cellar door on
the above listed streets until the property owner files with the City Clerk a public
liability bond of $10,000 to $20,000 limit, naming the City as a party assured. Such
bond shall be kept in force as long as the cellar door remains in existence.

C.  Plans of proposed construction shall be submitted by the property owner,showing
location and type of construction of vaults and cellar doors, which shall be
approved by the Director of the Department of Public Works, and the Director of
Public Works prior to the issuance of any permit for such work.

D.  Not more than one cellar door for each property shall be permitted on sidewalks
of the above listed streets.

E.  Allcellar doors shall be of steel, no larger than 4 feet by 5 feet flush with sidewalk
grade and have no projections or depressions beyond the uniform grade of
sidewalk, except those necessary to produce a nonskid surface. They shall be
arranged so they can be opened and closed only from the outside or sidewalk area,
and shall be provided with approved guards to protect pedestrians during the
entire period the doors are not firmly closed.
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F.  The nearest edge of new cellar door construction shall be at least 3 feet from the
center line of any fire hydrant and at least 3 feet from the building line of any
intersecting street.

G.  Cellar doorsand vault covers shall be designed for a concentrated live load of 800
pounds or for a uniform distributed live load of 250 pounds per square foot over
the entire area, whichever produces the greatest stress. Top slabs shall be of a
minimum thickness of 6 inches of reinforced concrete even though a more shallow
depth will resist the design stresses.

H.  Repairs to existing cellar ways or sidewalks of the above listed streets may be
made by installing new steel cellar door frames and doors at present locations.

. The use of cellar doors at all times shall be subject to regulations by the
Department of Police.

(Ord. 35-2008,4/28/2008, §1)

§21-515. Openings in Sidewalk to be Covered or Guarded.

All owners or property which have an underground alley or open passageway occupying a
portion of the City sidewalks shall have the same protected or guarded by a covering of
substantial material, or guarded in order to avoid danger likely to arise by reason of such
openings being unguarded.

(Ord.35-2008,4/28/2008,8l)

821-516. Administrative Provisions.

1. Regulations. The Director of the Department of Public Works may promulgate such
regulations as are necessary for the proper administration and enforcement of this Part.
The City may change, modify, repeal or amend any portion of said regulations at any
time.

2. Enforcement. The authority of enforcement of this Part is under the jurisdiction of the
City of Reading Department of Public Works. The Department of Public Works is hereby
authorized to share enforcement of this provision with the Codes Enforcement Division
as needed.

3. Prosecution of Violations. Any personwho shall violate a provision of this Part, or who
shall fail to comply with any of the requirements thereof or any notice to correct shall,
upon conviction be guilty of a summary offense before any District Justice. Such offense
shall be one of strict liability. As part of the prosecution of such offense, the enforcing
authority may seek as restitution any funds incurred by the City of Reading to correct a
violation. Each day that a violation continues shall be deemed a separate offense. In
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addition, if the notice to construct, pave, curb, repave, recurb, keep in good repair or
remove hazardous conditions is not complied within the time given, the authority with
restrain, correct or abate such violation. Nothing in this Section shall preclude the City
of Reading from charging against the property abutting the sidewalk by placement of
lien thereon for any costs incurred by the City to correct such offense.

4. Penalties.

A.  Any person who shall violate any provision of this Part shall, upon conviction, be
sentenced to pay a fine of not less than $100 and not more than $1,000, plus costs
or in default of payment of said fine and costs to imprisonment for a term of not
to exceed 90 days.

B.  Any person who violates any provision of 821-514 shall, upon conviction, be
sentenced to pay a fine of not less than $250 and not more than $1,000, plus costs,
or in default of payment of said fine and costs, to a term of imprisonment not to
exceed 90 days. Further, any such person shall forthwith remove or cause to be
removed violation of §21-514.

(Ord. 35-2008,4/28/2008, §1)
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(21, PART 6)

PARTG6

RADII OF CURB LINES AT STREET INTERSECTIONS

§21-601. Radii Established.

1. The following radii be established for intersections of curb lines to minimize danger and
avert congestion of traffic.

2. The radii of the circular areas of curb lines connecting the adjoining straight or tangent
curb lines at points of projected intersection, in all cases shall be those of tract circles and
the lengths of such radii to be governed as follows:

A. Curb lines which intersect at an angle of 90 degrees or right angel and which are:

(1)  Adjacent to sidewalks either of which is greater than 10 feet in width shall

be joined at such intersection by a circular arc the radius of which shall be
8 feet.

(2)  Adjacent to sidewalks which are between 6 'h feet and 10 feet, inclusive, in
width, shall be joined at such intersection by a circular arc the radius of
which shall be 6 feet.

(3)  Adjacent to sidewalks which are between 2 feet and 6 'h feet, inclusive, in

width, shall be joined at such intersection by a circular arc the radius of
which shall be 3feet.

B. Curb lines which intersect at an angle other than 90 degrees or a right angle shall
be joined at such intersection by simple circular arcs the radius of which shall be
determined as described on plan No. C-77 of the Department of Public Works of
the City of Reading, entitled "Plan lllustrating Rule for Determining Curb Radii,"

dated April, 1916, which shall be on file in the office of the Director of Public
Works.

(Ord. 35-2008,4/28/2008, §1)

§21-602. Conformance.

From and after the passage of this Part, all new curbs set and all curbs reset shall conform to
said radii.
(Ord.35-2008,4/28/2008,81)
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APPENDIX

PennDOT Curb Ramp Standards (R.C. 67M),
June 10, 2013
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